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Total Estimated Cost: l(b)(4) I 
Fixed Fee: l(b)(4) I 
Term Form · · 
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A: BACKGROUND 

PERFORMANCE WORK STATEMENT 
TSAWP Multiple-Award Contracts 

EP-C-12-053 Task Order 001 

RECOVERY POTENTIAL SCREENING SUPPORT 

This Task Order will support EPA in assisting Recovery Potential Screening (RPS) efforts in states. Contractor­
assisted RPS support from EPA to states dates back to 2005 and has involved projects in 8 states during the 
past year. Additional projects in new and existing states are anticipated during the next several years. 

Recovery Potential Screening (RPS) is a technical assessment method for systematically comparing relative 
restorability among many different impaired waters or watersheds based on multi-metric indices drawn 
mostly from landscape and monitoring data. The screening is usually performed to identify more restorable 
waters that are good candidates for restoration investments. The RPS method can be customized to a wide 
variety of comparative assessment and decision support uses. RPS is applicable for setting priorities among 
303(d) listed waters or watersheds, determining the prioritized schedule of TMDL development, setting 
priorities for TMDL implementation, and developing other restoration strategies that can be optimized by 
careful consideration of restorability and its interplay with other factors. Recovery potential screening has 
already been demonstrated in several states and thoroughly documented in an EPA website (see 
http://www.epa.gov/recoverypotential). 

Most RPS projects are comprehensive, multi-purpose statewide efforts in which EPA and the contractor 
facilitate identification of the state's intended uses of RPS, identify appropriate metrics, gather and measure 
data, demonstrate RPS techniques in state workshops, and transfer RPS tools and data products. Projects also 
can be more narrowly defined, as in the 2012-2013 multi-state demonstration of RPS as a general framework 
for watershed prioritization intended to encourage development and implementation of effective state 
strategies for managing nitrogen and phosphorus pollution. Either or both types of project may require 
support under this Task Order. 

Below are descriptions of five tasks under this Task Order. Tasks 2 through 4 are state project-specific and 
would be repeated for each individual state project; Tasks 1 and 5 are not individual state project-specific. 
Tasks 2, 3 and 4 constitute most of the level of effort, estimated by EPA as 15% Task 2, 50% Task 3 and 20% 
Task 4, with Tasks 1 and 5 as the remaining 15% of the level of effort. The contractor shall provide RPS 
support to EPA in specific state projects in the Base Period and in each Option Period, as described in the Tasks 
below. All deliverables must be in an electronic format supportable by EPA at the end of the period of 
performance for this Task Order. 
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B: TASKS 

Task 1. Quality Management Plan, QAPP and progress reports 

The contractor shall adhere to its Quality Management Plan that is customized for this contract. In addition, 
this Task Order involves the use of existing data. Accordingly, EPA policy requires that an approved Quality 
Assurance Project Plan (QAPP) be in place before any work begins that involves the collection, generation, 
evaluation, analysis or use of environmental data. Previous RPS contractor assignments have resulted in the 
development of QAPPs that comprehensively and adequately address all the elements of statewide RPS 
projects, and these QAPPs are identified below* and are included as attachments to the PWS. 

Therefore, in order to comply with this requirement, the contractor shall follow the applicable QAPP 
consistent with EPA Requirements for Quality Assurance Project Plans: EPA QA/R-5 
(http://www.epa.gov/quality/qs-docs/rS-final.pdf). All QA documentation prepared under this Task Order 
shall be considered non-proprietary, and shall be made available to the public upon request. The contractor 
shall immediately notify the EPA TOPO of any QA problems encountered that may impact the performance of 
this Task Order, with recommendations for corrective action. 

The contractor also shall provide EPA with monthly reports of QA-related activities performed during 
implementation of this Task Order. These monthly QA reports shall identify QA activities performed to 
support implementation of this Task Order, problems encountered, and corrective actions taken. The 
contractor may include this as a part of the contract-required monthly financial/technical progress report. 

Existing QAPPs can need updates if changes that affect QA steps have occurred. Contractor QMPs are 
periodically revised which may or may not affect an existing QAPP from an earlier year. Ongoing usage of 
QAPPs under this Task Order also can reveal the need for any updates. The contractor shall review the existing 
QAPP, check for necessary revisions based on the factors above, and report in writing to the TOPO on the 
necessity of any updates or modifications. The contractor also shall notify the EPA TOPO at any time during 
the Task Order if changes to the QAPP are warranted (e.g., due to organizational changes, revised technical 
approaches). If, during the Period of Performance of this Task Order, the EPA TOPO determines revisions to 
the QAPP are necessary, the contractor shall submit a revised QAPP, including the revision summary, within 
10-15 business days after receiving written technical direction to do so. The contractor shall provide a revised 
QAPP, then a final that responds to EPA's written comments within 5 business days of receipt of EPA's 
comments on the draft. 

In addition to the brief monthly reports required by the contract, the contractor shall also transmit to the EPA 
TOPO a brief, em ailed progress report twice an option year. These reports are due no less than 60 days before 
the halfway point, and 60 days before the end, of the Task's current option year. This report shall summarize 
the status of all RPS activities and related funding under this Task up to the report date, and estimate the 
projected activities and related funding that is expected to be used in the ensuing 60-day period. 

Task 1 Deliverables: 
la. Written summary of QAPP update check. 
lb. QAPP update, only if requested through Technical Direction. 
lc. Progress report pre-midyear 
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1d. Progress report pre-end of year 
1e. Monthly progress reports per contract requirement 

* The QAPPs are: 

Filename RPS QAPP 110317.PDF: "Recovery Potential Screening Quality Assurance Project Plan" Task Order 
0024 and 0035, Contract EP-C-08-002, March 16, 2011. (18 pp) 

Filename FINAL QAPP WITH SIGNATURES RECOVERY WEBSITE.PDF: "Quality Assurance Project Plan for 
Recovery Potential Website Support" Work Assignment 02, Contract EP-C-11-019, June 23, 2011. (30 pp) 

Task 2: RPS Project Kickoff 

This Task is project-specific, meaning that it is repeated for each RPS project (e.g., state or other projects) 
identified by the TOPO through written Technical Direction. Project client is assumed to be a specific state 
unless otherwise noted by the TOPO. Three RPS projects are anticipated for this Task Order per period. The 
TOPO will identify the states involved in these projects and the specific project objectives (likely to be 
prioritization for nutrients management, although some projects may address other objectives), and inform 
the contractor through written technical direction. The states most likely to be involved in these projects 
presently include MA, MD, KY, and NM. Other states that may be involved in RPS projects include VT, LA, TN, 
UT, and NH. No state, region or other geographic area is precluded from possible involvement in an RPS 
project. 

The contractor shall support RPS project initiation activities as described on the RPS website (Reference PWS 
Section A: Background) in steps 1 and step 2 (through 'select candidate indicators'). EPA only may identify 
states or other clients for which RPS project support shall occur. The Contractor shall be responsible for 
arranging and carrying out project kickoff elements as described in this Task Order. Typically the kickoff 
phase involves EPA, contractor and state involvement in: 

One to two conference calls and supporting email dialogue to plan a kickoff event; 
Preparation of agenda, handouts and available boilerplate presentation materials; 
Contractor travel for an RPS expert and GIS expert to a state hosted location; 
A day-long project kickoff meeting to overview the project, identify all possible RPS applications of 
interest to the state, and identify relevant recovery potential metrics and data sources; 
Processing of meeting notes into an RPS applications list and RPS candidate metrics spreadsheet; and 
Follow-up communications as needed to share and refine above materials. 

Task 2 Deliverables (per project): 
2a. Kickoff meeting prep materials package 
2b. Facilitated onsite kickoff meeting 
2c. RPS applications list (format provided by TOPO) 
2d. RPS candidate metrics spreadsheet (format provided by TOPO) 

TASK 3: Recovery Potential Metrics Compilation 
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This Task is project-specific meaning that it is repeated for each RPS project (e.g., state or other projects) 
identified by the TOPO through written Technical Direction. Project client is assumed to be a specific state 
unless otherwise noted by the TOPO. Three RPS projects are anticipated for this Task Order per period. The 
TOPO will identify the states involved in these projects and the specific project objectives (likely to be 
prioritization for nutrients management, although some projects may address other objectives), and inform 
the contractor through written technical direction. The states most likely to be involved in these projects 
presently include MA, MD, KY, and NM. Other states that may be involved in RPS projects include VT, LA, TN, 
UT, and NH. No state, region or other geographic area is precluded from possible involvement in an RPS 
project. 

Based on the information gathered in Task 2, for each RPS project the contractor shall continue to support RPS 
project steps 2 through 4 as detailed online. This Task is usually the bulk of effort in any RPS project, and 
involves substantial interaction with state and other data source owners, communication to finalize how 
specific indicators will be measured (may involve 2 or more iterations of an indicators status spreadsheet 
while under development), and substantial time measuring and compiling indicators into a master RPS 
database file. The RPS database shall be a geospatial database in file formats supported by EPA and the state 
client (e.g., ESRI file geodatabase). The contractor shall document all assumptions and methods used in 
measuring indicators. At any point during development, the draft master attributes file (RPS indicator values 
for all watersheds being screened) shall be available in spreadsheet format upon request for circulation among 
project participants. Under this Task, all candidate metrics identified in Task 2 should eventually be compiled, 
altered, or rejected, with TOPO approval. Near or at this completion stage, the contractor shall also 
demonstrate the RPS scoring tool using an example application of interest and a selection of appropriate 
metrics available for the state, providing this to EPA and the state as a first demonstration of the draft RPS 
database. Note that some uncertainty in duration of this project phase is likely due to variable state 
availability, capacity, or data source issues, any of which can disrupt rigid project timelines. 

Task 3 Deliverables (per project): 
3a. RPS indicators status spreadsheet; 
3b. RPS metrics master database file (attributes spreadsheet); 
3c. Assumptions and methods used in measuring RPS metrics; 
3d. Initial RPS scoring demonstration for client state 

TASK 4: RPS Workshop and Tech Transfer 

This Task is project-specific meaning that it is repeated for each RPS project (e.g., state or other projects) 
identified by the TOPO through written Technical Direction. Project client is assumed to be a specific state 
unless otherwise noted by the TOPO. Three RPS projects are assumed anticipated for this Task Order per 
period. The TOPO will identify the states involved in these projects and the specific project objectives (likely 
to be prioritization for nutrients management, although some projects may address other objectives), and 
inform the contractor through written technical direction. The states most likely to be involved in these 
projects presently include MA, MD, KY, and NM. Other states that may be involved in RPS projects include VT, 
LA, TN, UT, and NH. No state, region or other geographic area is precluded from possible involvement in an 
RPS project. 
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.-------------- ---··········---------·--···--···--·--···-·····--------------- ------~---·····---.. ····---········-·-······-.. ·--······ ···----······---··-·-·····---

At the point of RPS database completion or near-comp.letion a tech transfer workshop shall be arranged and 

carried out by the contractor in coordination with EPA and the state participants, as an on site, two-day event. 

This event reconvenes the participants in the state kickoff meeting to: 
Present the database developed from their kickoff specifications; 
Refresh the RPS techniques and applications of interest to the state; 
Carry out and personally assist hands-on training exercises using state RPS data; 

Archive all state applications files (screening purpose, indicators selected, weights, watersheds 

screened, results files including scoring spreadsheets, bubble plots and maps) carried out during 

workshop exercises- delivered to EPA TOPO; 
Compile a follow-up summary ofthe workshop transmitting files of interest (e.g., RPS products from 

workshop exercises, any follow-up actions) to participants. 

The transfer workshop shall also identify opportunities for a last round of data compilation or applications 

assistance that may help the state apply RPS. These additional data development tasks may be authorized by 

the TOPO through written Technical Direction only. When the project is considered essentially complete 

according to the TOPO, the contractor shall copy the entire file geodatabase (or other format approved by 

TOPO) to the EPA and the state. 

Task 4 Deliverables (per project): 
4a. Workshop materials package development; 
4b. Facilitated onsite two-day workshop; 
4c. Archived workshop applications files; 
4d. Follow-up workshop summary; 
4e. Transfer of RPS file geodatabase and supporting metadata to EPA and state. 

TASK 5: Recovery Potential Tools, Data and Methods Improvements 

This Task is not project-specific, and covers contractor support for specific RPS improvements authorized by 
the TOPO only through written Technical Direction. 

A variety of RPS tools and information resources have been developed over the years to assist state RPS users. 

Needs to revise and improve RPS tools may arise from time to time, but the specifics cannot be predicted in 

advance. Thus, this Task Order describes the main areas of p'otential improvements at a general level of detail 

with clarifying details to be provided through Technical Direction. Specific improvements in any of these 
areas shall be carried out by the contractor only if directed by the TOPO through written Technical Direction 

that will clarify the details in one or more of the general topic areas discussed below: 

A. Website revisions 
The contractor shall support changes as required by the EPA TOPO to correct or improve the website's 

functionality, if user feedback to EPA reveals any such needs. The RPS website contains a variety of technical 

tools and informational resources designed to help states assess and compare the restorability of their 
impaired waters. These resources include but are not limited to: screening methodology directions, recovery 

potential indicators lists, indicator reference sheets, a recovery literature database, results plotting tools, 

index calculation tools, screening project reports and papers, and links to related tools from other websites. If 

directed, the contractor shall develop replacements or additions to the website in formats that can be 
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reviewed and approved by the EPA TOPO and then transferred to the EPA web group with an EPA request for 

website modification. 

B. Tool enhancements 
Example tools include the RPS auto-scoring spreadsheet, the bubble-plotting script (see website), and ArcGIS 

processing methods or tools developed for measuring RPS indicators. If directed, the contractor shall improve 

the functionality of the recovery potential scoring spreadsheet, the results plotting program, or other existing 

or new RPS tools that will help RPS users calculate and display their own recovery potential screening results. 

C. Information resources improvements 
Examples of RPS information resources include recovery potential indicators, indicator reference sheets, and 

the Restoration and Recovery Literature Database (see website). The contractor shall continue adding to the 

content of existing and/or new indicators and their related indicator reference sheets if directed. The 

enhancements may include adding more bulletized excerpts from technical publications, measurement 

technique options for each indicator, and specific URL hot links to commonly available data sources. The 

contractor shall also incrementally add to the Restoration and Recovery Literature Database, by adding papers 

used and referenced in the indicator reference sheets; additional papers may be provided by the EPA TOPO or 

found by the contractor if requested by the TOPO through technical direction to search the technical literature 

and other sources. The most recent version of the Database shall be updated prior to the end of the Task 

Order project period. 

D. Methodology improvements 
The contractor shall revise and improve specific components of the screening methodology if directed. 

Examples of methodological components that may be selected for improvement are: brief written directions 

for correlation analysis among the indicators; a brief written approach for weighting indicators; a brief written 

account of statistical applications that could be used with screening results; and, other small methodological 

components that can be improved. 

E. Data sources 
The GIS data often used in RPS projects are often available as national datasets from which the same RPS 

indicator may be calculated the same way in several individual state projects. It is generally cost-effective to 

track the availability of existing metrics already measured on a watershed basis, as well as to nationally 

measure an indicator that is highly likely to be used in multiple state projects. If directed, the contractor shall 

make national-scale indicator data sets available to EPA and to multiple RPS projects by one or more of the 

following: 
Summarize contact information and data access procedures for existing, publicly available datasets 

already measured on a commonly used geospatial unit (e.g., HUC8, HUC12,catchment); 

Obtain national-scale indicator datasets useful for RPS and measure indicator values on a commonly 
used geospatial unit; 
Document the processing method (e.g., create an ArcGIS model) tracing the steps for measuring the 

indicator value 
Combine multiple national datasets in order to measure a new indicator or index value on a commonly 

used geospatial unit. 

Task 5 Deliverables: 
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Sa. RPS website improvements, if specified in written Technical Direction by EPA TOPO 
Sb. RPS tool enhancements, if specified in written Technical Direction by EPA TOPO 
Sc. RPS information resources improvements, if specified in written Technical Direction by EPA TOPO 
Sd. RPS methodology improvements, if specified in written Technical Direction by EPA TOPO 
Se. RPS nationally measured datasets and related measurement tools or methods, if specified in written 
Technical Direction by EPA TOPO 

C. SCHEDULE OF BENCHMARKS, DELIVERABLES & MILESTONES: 

TASK 

1 

1 

1 

1 

1 

2-4 

2-4 

2-4 

2 

2 

2 

2 

3 

Base Period: 12 months 

BENCHMARK DELIVERABLE MILESTONES 

la. Written summary of QAPP update check. 

lb. QAPP update, if requested through Technical 
Direction. 

lc. Progress report pre-midyear 

ld. Progress report pre-end of year 

le. Monthly progress reports per contract 
uirement 

STATE 1 PROJECT 
(see detailed deliverables 2a thru 4e below; these 
are repeated for each state project allowing for 
different start times duri the Task 

STATE 2 PROJECT 
(see detailed deliverables 2a thru 4e below; these 
are repeated for each state project allowing for 
different start times duri the Task 
STATE 3 PROJECT 
(see detailed deliverables 2a thru 4e below; these 
are repeated for each state project allowing for 
different start times duri the Task 

2a. Kickoff meeting prep materials package 

2b. Facilitated onsite kickoff meeting 

2c. RPS applications list (format provided by 
TOPO) 

3a. RPS indicators status spreadsheet 
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SCHEDULE 

Within 30 days of TO Award 

10-15 business days after receipt 
of written technical direction 

NLT 60 days prior to midpoint of 
base r 

NLT 60 days prior to end of base 

As specified in contract 

Day 0- Day 180 of Task year 

Day 9Q- Day 270 of Task year 

Day 180- Day 360 of Task year 

Within 5 days of beginning of each 
state ect 
Within 30 days of beginning of 
each state ect 
Within 10 days after kickoff 
meet in 

Within 10 days after kickoff 
meetin 
5 business days after receipt of 
written technical direction 

ncremental as needed 



3 

3 

3 

4 

4 

4 

4 

4 

5 

5 

5 

5 

5 

K 

1 

1 

1 

1 

1 

3c. Assumptions and methods used in measuring 
RPS metrics· 

3d. Initial RPS scoring demonstration for client 
state 

4a. Workshop materials package development; 

4b. Facilitated onsite two-day workshop 

4c. Archived workshop applications files 

4d. Follow-up workshop summary 

4e. Transfer of RPS file geodatabase and 
metadata to EPA and state 

Sa. RPS website improvements, if specified in 
written Technical Direction EPA TOPO 
Sb. RPS tool enhancements, if specified in written 
Technical Direction EPA TOPO 
Sc. RPS information resources improvements, if 

ecified in written Technical Direction b TOPO 

Sd. RPS methodology improvements, if specified in 
written Technical Direction EPA TOPO 
Se. RPS nationally measured datasets and related 
tools/methods, if specified in written Technical 

EPA TOPO 

la. Written summary of QAPP update check. 

lb. QAPP update, if requested through Technical 
Direction. 

1c. Progress report pre-midyear 

ld. Progress report pre-end of year 

1e. Monthly progress reports per contract 
uirement 

STATE 4 PROJECT 

Within 120 days of beginning of 
each state ect 
Within 120 days of beginning of 
each state ect 
Within 130 days of beginning of 
each state ect 
Within 140 days of beginning of 
each state ect 
Within 160 days of beginning of 
each state ect 
Within 10 days after meeting [day 

10-15 business days after receipt 
of written technical direction 
10-15 business days after receipt 
of written technical direction 

10-15 business days after receipt 
of written technical direction 

10-15 business days after receipt 
of written technical direction 

10-15 business days after receipt 
of written technical direction 

ULE 
Within 30 days ofbeginning of 
new 0 Period 
10-15 business days after receipt 
of written technical direction 

NLT 60 days prior to midpoint of 

As specified in contract 

2 - 4 (see detailed deliverables' 2a thru 4e below; these Day 0- Day 180 of Task year 
are re · eated for each state ect allowi for 

8 



2-4 

2-4 

2 

2 

2 

2 

3 

3 

3 

3 

4 

4 

4 

4 

4 

5 

5 

5 

different start times duri 
STATE 5 PROJECT 
(see detailed deliverables 2a thru 4e below; these 
are repeated for each state project allowing for 
different start times durin the Task 

STATE 6 PROJECT 
(see detailed deliverables 2a thru 4e below; th~se 
are repeated for each state project allowing for 
different start times durin the Task 

2a. Kickoff meeting prep materials package 

2b. Facilitated on site kickoff meeting 

2c. RPS applications list (format provided by 
TOPO) 

3a. RPS indicators status spreadsheet 

3b. RPS metrics master database file (attributes 
readsheet) 

3c. Assumptions and methods used in measuring 
RPS metri · 
3d. Initial RPS scoring demonstration for client 
state 

4a. Workshop materials package development; 

4b. Facilitated onsite two-day workshop 

4c. Archived workshop applications files 

4d. Follow-up workshop summary 

4e. Transfer of RPS file geodatabase and 
metadata to EPA and state 

Sa. RPS website improvements, if specified in 
written Technical Direction b EPA TOPO 
Sb. RPS tool enhancements, if specified in written 
Technical Direction EPA TOPO 

Sc. RPS information resources improvements, if 
ecified in written Technical Direction b TOPO 

9 

Day 9Q- Day 270 of Task year 

Day 180- Day 360 of Task year 

Within 5 days of beginning of new 
State 
Within 30 days of beginning of 
new State ect 

Within 10 days of kickoff meeting 

Within 10 days of kickoff meeting 

5 business days after receipt of 
written technical direction 

Within 120 days of beginning of 
new State 
Within 130 days of beginning of 
new State 
Within 140 days of beginning of 
new State 
Within 160 days of beginning of 
new ion Period 
Within 10 days after meeting [day 
170] 
Within 10 days after meeting [day 
170 
Within 180 days of beginning of 

10-15 business days after receipt 
of written technical direction 
10-15 business days after receipt 
of written technical direction 

10-15 business days after receipt 
of written technical direction 



5 

5 

TASK 

1 

1 

1 

1 

1 

2-4 

2-4 

2-4 

2 

2 

2 

2 

3 

3 

•----•-•••-• •• ••••- ••-• •••• •o•·· ---···· ·UOO""••---u • ---

5d. RPS methodology improvements, if specified in 

written Technical Direction EPA TOPO 

Se. RPS nationally measured datasets and related 

tools/methods, if specified in written Technical 

EPA TOPO 

1a. Written summary of QAPP update check. 

lb. QAPP update, if requested through Technical 

Direction. 

1c. Progress report pre-midyear 

1d. Progress report pre-end of year 

1e. Monthly progress reports per contract 

uirement 

STATE 7 PROJECT 

(see detailed deliverables 2a thru 4e below; these 

are repeated for each state project allowing for 

different start times duri the Task 

STATE 8 PROJECT 

(see detailed deliverables 2a thru 4e below; these 

are repeated for each state project allowing for 

different start times duri the Task 

STATE 9 PROJECT 

(see detailed deliverables 2a thru 4e below; these 
are repeated for each state project allowing for 

different start times duri the Task 

2a. Kickoff meeting prep materials package 

2b. Facilitated onsite kickoff meeting 

2c. RPS applications list (format provided by 

TOPO 

3a. RPS indicators status spreadsheet 

10 

10"15 business days after receipt 

of written technical direction 

10-15 business days after receipt 
of written technical direction 

SCHEDULE 
Within 30 days of beginning of 

new 0 n Period 

10-15 business days after receipt 

of written technical direction 

NLT 60 days prior to midpoint of 

As specified in contract 

Day 0- Day 180 of Task year 

Day 9Q- Day 270 of Task year 

Day 180- Day 360 of Task year 

Within 5 days of beginning of new 

State 

Within 30 days of beginning of 

new State ct 

Within 10 days after kickoff 
meeti 

Within 10 days after kickoff 

meeti 

5 business days after receipt of 
written technical direction 

inc as needed 

Within 120 days of beginning of 
new ect 



3 

3 

4 

4 

4 

4 

4 

5 

5 

5 

5 

5 

TASK 

1 

1 

1 

1 

1 

2-4 

2-4 

3c. Assumptions and methods used in measuring 
RPS metri 

3d. Initial RPS scoring demonstration for client 
state 

4a. Workshop materials package development; 

4b. Facilitated onsite two-day workshop 

4c. Archived workshop applications files 

4d. Follow-up workshop summary 

4e. Transfer of RPS file geodatabase and 
rtin metadata to EPA and state 

Sa. RPS website improvements, if specified in 
written Technical Direction EPA TOPO 

5b. RPS tool enhancements, if specified in written 
Technical Direction EPA TOPO 

5c. RPS information resources improvements, if 
ecified in written Technical Direction TOPO 

5d. RPS methodology improvements, if specified in 
written Technical Direction EPA TOPO 

5e. RPS nationally measured datasets and related 
tools/methods, if specified in written Technical 
Direction EPA TOPO 

la. Written summary of QAPP update check. 

lb. QAPP update, if requested through Technical 
Direction. 

lc. Progress report pre-midyear 

ld. Progress report pre-end of year 

le. Monthly progress reports per contract 
uirement 

STATE 10 PROJECT 
(see detailed deliverables 2a thru 4e below; these 
are repeated for each state project allowing for 
different start times duri the Task 

STATE 11 PROJECT 

11 

Within 120 days of beginning of 
new State ect 
Within 130 days of beginning of 
new State ect 
Within 140 days of beginning of 
.new State ct 
Within 160 days of beginning of 

new State ct 
Within 10 days after meeting [day 
17 
Within 10 days after meeting [day 

17 
Within 180 days of beginning of 

10-15 business days after receipt 
of written technical direction 

10-15 business days after receipt 
of written technical direction 
10-15 business days after receipt 
of written technical direction 
10-15 business days after receipt 
of written technical direction 

10-15 business days after receipt 
of written technical direction 

SCHEDULE 
Within 30 days of beginning of 
new 0 ion Period 
10-15 business days after receipt 
of written technical direction 
NLT 60 days prior to midpoint of 

As specified in contract 

Day 0- Day 180 of Task year 

year 



2-4 

2 

2 

2 

2 

3 

3 

3 

3 

4 

4 

4 

4 

4 

5 

5 

5 

5 

(see detailed deliverables 2a thru 4e below; these 
are repeated for each state project allowing for 

different start times durin the Task yea 

STATE 12 PROJECT 
(see detailed deliverables 2a thru 4e below; these 

are repeated for each state project allowing for 

different start times durin the Task 

2a. Kickoff meeting prep materials package 

2b. Facilitated on site kickoff meeting 

2c. RPS applications list (format provided by 

TOP 

3a. RPS indicators status spreadsheet 

3c. Assumptions and methods used in measuring 

RPS metrics; 

3d. Initial RPS scoring demonstration for client 
state 

4a. Workshop materials package development; 

4b. Facilitated onsite two-day workshop 

4c. Archived workshop applications files 

4d. Follow-up workshop summary 

4e. Transfer of RPS file geodatabase and 
metadata to EPA and state 

Sa. RPS website improvements, if specified in 
written Technical Direction EPA TOPO 

Sb. RPS tool enhancements, if specified in written 
Technical Direction EPA TOPO 

Sc. RPS information resources improvements, if 

ecified in written Technical Direction TOPO 

Sd. RPS methodology improvements, if specified in 

written Technical Direction EPA TOPO 

12 

Day 180- Day 360 of Task year 

Within 5 days of beginning of new 

State 
Within 30 days of beginning of 

new State ect 

Within 10 days after kickoff 

meetin 

Within 10 days after kickoff 

meet in 

5 business days after receipt of 
written technical direction 

new State ect 

Within 120 days of beginning of 
new State ect 

Within 130 days of beginning of 

new State 

Within 140 days of beginning of 

new State ct 

Within 160 days of beginning of 
new State ct 

Within 10 days after meeting [day 

17 
Within 10 days after meeting [day 

17 
Within 180 days of beginning of 

10-15 business days after receipt 
of written technical direction 

10-15 business days after receipt 
of written technical direction 

10-15 business days after receipt 

of written technical direction 

10-15 business days after receipt 
of written technical direction 



5 

TASK 

1 

1 

1 

1 

1 

2-4 

2-4 

2-4 

2 

2 

2 

2 

3 

3 

3 

5e. RPS nationally measured datasets and related 
tools/methods, if specified in written Technical 

EPA TOPO 

BENCHMARK 

la. Written summary of QAPP update check. 

lb. QAPP update, if requested through Technical 
Direction. 

lc. Progress report pre-midyear 

ld. Progress report pre-end of year 

le. Monthly progress reports per contract 

uirement 

STATE 13 PROJECT 
(see detailed deliverables 2a thru 4e below; these 
are repeated for each state project allowing for 
different start times duri the Task 

STATE 14 PROJECT 
(see detailed deliverables 2a thru 4e below; these 
are repeated for each state project allowing for 
different start times duri the Task year 

STATE 15 PROJECT 
(see detailed deliverables 2a thru 4e below; these 
are repeated for each state project allowing for 

different start times durin the Task 

2a. Kickoff meeting prep materials package 

2b. Facilitated on site kickoff meeting 

2c. RPS applications list (format provided by 
TOP 

3a. RPS indicators status spreadsheet 

3c. Assumptions and methods used in measuring 
RPS metrics· 

13 

10-15 business days after receipt 

of written technical direction 

SCHEDULE 
Within 30 days of beginning of 
new on Period 

10-15 business days after receipt 
of written technical direction 

NLT 60 days prior to midpoint of 

As specified in contract 

Day 0- Day 180 of Task year 

Day 9Q- Day 270 of Task year 

Day 180- Day 360 of Task year 

Within 5 days of beginning of new 

State 
Within 30 days of beginning of 
new State 
Within 10 days after kickoff 
meeti 
Within 10 days after kickoff 
meetin 
5 business days after receipt of 
written technical direction 

ncrementall as needed 
Within 120 days of beginning of 
new State nrnlo:>rT 

Within 120 days of beginning of 
new State ect 



3 

4 

4 

4 

4 

4 

5 

5 

5 

5 

5 

3d. Initial RPS scoring demonstration for client 

state 

4a. Workshop materials package development; 

4b. Facilitated onsite two-day workshop 

4c. Archived workshop applications files 

4d. Follow-up workshop summary 

4e. Transfer of RPS file geodatabase and 

metadata to EPA and state 

Sa. RPS website improvements, if specified in 

written Technical Direction EPA TOPO 

Sb. RPS tool enhancements, if specified in written 
Technical Direction EPA TOPO 

Sc. RPS information resources improvements, if 
cified in written Technical Direction TOPO 

Sd. RPS methodology improvements, if d in 

written Technical Direction EPA TOPO 

Se. RPS nationally measured datasets and related 
tools/methods, if specified in written Technical 

EPA TOPO 

Within 130 days of beginning of 

new State ect 

Within 140 days of beginning of 
new State ect 

Within 160 days of beginning of 

new State ect 

Within 10 days after meeting [day 

17 
Within 10 days after meeting [day 

10-15 business days after receipt 

of written technical direction 

10-15 business days after receipt 
of written technical direction 

10-15 business days after receipt 

of written technical direction 

10-15 business days after receipt 
of written technical direction 

10-15 business days after receipt 
of written technical direction 

When the Task Order reaches 30 calendar days prior to the end of the Period of Performance in a given 

period, the contractor shall make a determination that the deliverables, milestones, benchmarks, and any 

outstanding technical direction from the TOPO, will be satisfactorily completed in the form requested in the 

PWS by the end of the Period of Performance and for the remaining funding that is available. 

If the contractor determines one or more of the above-referenced items will not be able to be completed in 

the requested form within the period of performance and with the available funding, the contractor shall 

notify the TOPO and the CO immediately. Within 5 business days of said notification, the TOPO in 

coordination with the CO will provide technical direction concerning use of the remaining funding to prepare 

and furnish to the TOPO all interim draft deliverables, interim work products, and any working files in an 

electronic format which is supported by EPA, for eventual continuation of the project after the end date of the 

Task Order. 

D. REPORTING 

All documentation and reporting under this Task Order shall be in compliance with contract requirements. 

E. DELIVERABLES AND GENERAL PERFORMANCE: 

14 



The contractor shall participate in meetings and conference calls arranged by the EPA Task Order Project 

Officer. The contractor shall, when requested by the TOPO, provide supporting documentation when EPA is 
reviewing draft deliverables to facilitate EPA review and approval of the Contractor's work. Documentation 
shall include the electronic files and detailed, written explanation of all steps and decisions. The Contractor 
shall comply with this request when it is received from the TOPO regardless of whether such a request is 
described in the individual tasks of this PWS. The Contractor shall furnish this information in such manner that 
no proprietary software will be needed for EPA to read, interpret, replicate or model any work product of this 
agreement, unless otherwise noted in this PWS or by written permission of the EPA TOPO. The objective is 
that anyone with the appropriate skill level can use the information produced under this Task Order to check 
or duplicate the Contractor's work for replication and/or .verification. With this understanding of how this 

Task Order's data will be used, any elements essential to successfully replicating analysis shall be provided to 
EPA in a commonly-used format. 

The Contractor shall provide both scientific/technical and editorial review as defined in section 2.6 of the 
Prime Contract Performance Work Statement on any Task Order draft product before submission to the EPA 

TOPO for review. This process does not need to be performed by an independent peer reviewer. All editorial 
review comments shall be addressed before deliverables are furnished to the EPA TOPO for review (in the 
case of draft deliverables) or acceptance (in the case of final deliverables); and any questions raised by 
scientific/ technical review shall be either addressed or discussed with the EPA TOPO prior to the contractor 
furnishing draft deliverables. 

· Upon receipt of written technical direction from the TOPO, the contractor shall furnish: 

• all deliverables (draft and final) to EPA shall be furnished in an electronic version and in an electronic 
format that EPA can support (see TSAWP Contract PWS Section 4.0 Deliverables). 

• all final deliverables to EPA shall include one (1) electronic copy and a transmittal email that 
describes the attached deliverable and summarizes QA procedures applied in its development. All 

final deliverables shall be prepared according to EPA publication guidelines and shall be compliant with 
Section 508 of the Americans with Disabilities Act. All electronic and information technology (eit) and 
all EIT deliverables be Section 508 compliant in accordance with the policies referenced at 
http://www.epa.gov/accessibility/. The contractor shall include documentation which indicates that 
the contractor has tested the deliverable against applicable Section 508 Standards. 

All submittals to EPA shall be formatted as described below. 

Electronic submissions shall be made in the following manner: electronic Microsoft Word© for any written 
reports, summaries or analysis documents, Microsoft Excel© format for any and all spreadsheets, ESRI file 
Geodatabase (or other format approved by the EPA TOPO) for geospatial datasets. Final electronic 
submissions shall be on Compact Disk (CD) or Digital Versatile Disc (DVD) if too large to email as attachments 
or deliver via FTP. Every electronic document and all of the sections, text, graphs, charts or figures shall be 
unlocked, open and editable so that EPA may make further changes. 

15 



Appropriate electronic format that is supported by EPA and printing of all GIS data layers, maps, photos, bench 

sheets and other written material not easily printed or saved in the above formats shall be discussed and a 

format agreed upon with the EPA TOPO prior to submittal by the contractor. 
F. ANTICIPATED TRAVEL 

All travel under this Task Order shall be in compliance with contract requirements and only according to 

specific Technical Direction. (See contract clause H-17). Travel is presently anticipated to be necessary for 

two onsite events involving two contractors, in each state RPS project, unless otherwise directed by the TOPO. 

G. CONTRACTOR IDENTIFICATION 

Contractor personnel shall always identify themselves as Contractor employees by name and organization and 

physically display that information through an identification badge. Contractor personnel are prohibited from 

acting as the Agency's official representative. 

The Contractor shall refer any questions relating to the interpretation of EPA policy, guidance, or regulation to 

the EPA Task Order Project Officer. 

H. Conference/Meeting Guidelines and Limitations: 

The EPA projects that none of the individual meetings identified in these tasks will exceed a total cost of 

$25,000. No conferences shall occur under this Task Order. The contractor shall immediately notify the EPA 

Contracting Officer, PO and TOPO of any anticipated individual event involving support for a meeting that may 

potentially incur $23,000 or more in cost during performance. After notifying EPA of the potential to reach 

this threshold, the Contractor shall not proceed with the task(s) until authorized to do so by the Contracting 
Officer. 

I. Quality Assurance Surveillance Plan: per contract requirements 

J. Attachments 

Filename RPS QAPP 110317.PDF: "Recovery Potential Screening Quality Assurance Project Plan" Task Order 

0024 and 0035, Contract EP-C-08-002, March 16, 2011. (18 pp) 

Filename FINAL QAPP WITH SIGNATURES RECOVERY WEBSITE.PDF: "Quality Assurance Project Plan for 

Recovery Potential Website Support" Work Assignment 02, Contract EP-C-11-019, June 23, 2011. (30 pp) 
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9B. DATED (SEE ITEM 11) 
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10B. DATED (SEE ITEM 13) 
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.. 11. THIS ITEM ONLY APPLII:s TO AMEtiDMENT5 OF SOLICITATIONS 

DThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended, Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 
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to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
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13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 
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DUNS Number: l(b)(4) I 
The purpose of this modification is to provide incremental funding in the amount of $51,953 

for this task order as indi c ated below: 

Estimated cost: 

Fee: l(b)(4) I 
l(b)(4) 

This action fully funds the base period of the Task Order. 

TOPO: Doug Norton Max Expire Date: 09/27/2017 
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Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 
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ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

Reason for Modification : Funding Only Action 
Total Amount for this Modification: $0.00 
New Total Amount for this Version: $101,953.00 
New Total Amount for this Award: $535,642.00 
Obligated Amount for this Modification: $51,953.00 
New Total Obligated Amount for this Award: 
$101,953.00 
Incremental Funded Amount changed: 
$50,000.00 to $101,953.00 

CHANGES FOR LINE ITEM NUMBER: 1 

from 

Obligated Amount for this modification: $51,953.00 
Incremental Funded Amount changed from $50,000.00 
to $101,953.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
13-14-B-87FN-202BD4X22-2505---1387NE3005-001 
Beginning FiscalYear 13 
Ending Fiscal Year 14 
Fund (Appropriation) B 
Budget Organization 87FN 
Program (PRC) 202BD4X22 
Budget (BOC) 2505 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1387NE3005-001 
Amount: $51,953.00 
Section B: Clause, EPA-B-32-101, is revised as 
follows: 
EPA-B-32-101 LIMITATION OF FUNDS NOTICE 
(a) Pursuant to the Limitation of Funds clause, 
incremental funding in the amount of I (b)(4) I is 
allotted to cover estimated cost. Funding in the 
amount ofl(b)(4) I is provided to cover the 
correspondlng increment of fixed fee. The amount 
allotted for costs is estimated to cover the 
contractor's performance through 4/30/2014. 
(b) When the contract is fully funded as 
specified in the Estimated Cost and Fixed Fee 
Clause (EP 52.216-190), the Limitation of Cost 
clause shall become applicable. 
(c) Recapitulation of Funds 
See attached recap sheet 

Continued ... 

NSN 7540·01·152·8067 
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AMOUNT 
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OPTIONAL FORM 336 (4·86) 
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FAR (48 CFR) 53.110 
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CONTINUATION SHEET EP-C- 12 _053100011001 

NAME OF OFFEROR OR CONTRACTOR 

CADMUS GROUP, INC., THE 
.·. 

ITEM NO. 

(A) 

Payment: 
RTP Finance 

SUPPLIES/SERVICES 

(B) 

Center 
us Environmenta l Protection Agency 
RTF-Finance Center (D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 05/28/2013 to 04/30/2014 
All other terms and conditions remain unchanged . 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.11 0 
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108. DATED (SEE ITEM 13) 

05/28/2013 
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Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solic~atlon or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
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to the solicitation and th is amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
Net Increase: $27,000.00 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. ~~ECRH~~GI~ ?T~~fo~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authonty) 

X 1552.217 -71 Option to ex t end the term of the contrac t cost type contract and 52. 232 - 22 Limitation of Fund 

E. IMPORTANT: Contractor 00 is not. 0 is required to sign this document and return 0 copies to the issuing office. 

14, DESCRIPTION OF A~ENDMENILMOQIEICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: [{b)(4) . 
The purpose of this modification is to 1.) exercise Option Period 1 and 2.) provide 

incrementa l funding in the amount of $27 , 000 . The cost/fee breakdown i s as follows: 

Estimated Cost: l(b)(4) 
Fee: l(b)(4) I 
TOPO: Doug Norton Max Expire Date: 09/27/2017 

LIST OF CHANGE S: 

Reason for Modification : Exercise an Option 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 1 OA, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type ofprint) 

158. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Noelle Mills 

168. UNITED STATES OF AMERICA 

(Signature of Contracting Offlcer) 

16C. DATE SIGNED 

STANDARD f'ORM 30 (REV. 10·83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



-----------------· 

REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-C-l 2_053 /000l/002 

NAME OF OFFEROR OR CONTRACTOR 

CADMUS GROUP, INC., THE 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

Period Of Performance End Date changed from 
2014-04-30 to 2015-04-30 

Total Amount for this Modification: $0.00 
New Total Amount for this Version: $104,541.00 
New Total Amount for this Award: $535,642.00 
Obligated Amount for this Modification: $27,000.00 
New Total Obligated Amount for this Award: 
$78,953.00 
Incremental Funded Amount changed: 
$51,953.00 to $78,953.00 

CHANGES FOR LINE ITEM NUMBER: 2 

from 

Obligated Amount for this modification: $27,000.00 
Incremental Funded Amount changed from $0.00 to 
$27,000.00 
Exercised option 

NEW DELIVERY LOCATION RECORD: 
Amount: $104,541.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
13-14-B-87FT-202BD4X22-2505---1387NE3011-001 
Beginning FiscalYear 13 
Ending Fiscal Year 14 
Fund (Appropriation) B 
Budget Organization 87FT 
Program (PRC) 202BD4X22 
Budget (BOC) 2505 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1387NE3011-001 
Amount: $27,000.00 

Section B: Clause, EPA-B-16-102, is revised as 
follows for Option Period I: 
EPA-B-16-102 ESTIMATED COST AND FIXED FEE 
(a) The estimated cost of this contract is 

~~~(T~~-~~:=~ :::,!:[S~)S~,, lnd fixed fee io 
$104,541. 

Section B: Clause, EPA-B-32-101, is revised as 
follows for Option Period I: 
Continued ... 

QUANTITY PNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

NSN 7540·01·162·8067 OPTIONAL FORM 336 (4·66) 
Sponsored by GSA 
FAR (46 CFR) 53.110 

4 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12 _053 10001 1 002 

NAME OF OFFEROR OR CONTRACTOR 

CADMUS GROUP, INC., THE 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

EPA-B-32-101 LIMITATION OF FUNDS NOTICE 
(a) Pursuant to the Limitation of Funds clause, 
incremental funding in the amount of ~~b)( 4} I is 
allotted fa cover estimated cost. Fun J.ng J.n the 
amount of_(b)(4) lis provided to cover the 
corresponding increment of fixed fee. The amount 
allotted f o r costs is estimated to cover the 
contractor's performance through 8 / 3 / 2014. 
(b) When the contract is fully funded as 
specified in the Estimated Cost and Fixed Fee 
Clause (EP 52.216-190), the Limitation of Cost 
c lause shall become applicable. 
(c) Recapitulation of Funds 
See attached recap sheet 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 05/28/2013 to 04/30/2015 
All other terms and conditions remain unchanged. 

NSN 7540·01 ·152 8067 

QUANTITY ~NIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4·86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

4 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 4 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. ,5. PROJECT NO. (If applicable) 

003 01/16/2014 PR-OW-14-00081 
6. ISSUED BY CODE CPOD 7. ADMINISTERED BY (If other than Item 6) CODE ICPOD 

(FOR U.S. MAIL ONLY) CPOD 
US Environmental Protection Agency US Environmental Protection Agency 
26 West Martin Luther King Drive 26 West Martin Luther King Drive 
Mail Code: NWD Mail Code: NWD 
Cincinnati OH 45268 Cincinnati OH 45268 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, state and ZIP Code) (x) 
r-

9A. AMENDMENT OF SOLICITATION NO. 

ADMUS GROUP, INC., THE 

ttn: lfb}b4~ I 9B. DATED (SEE ITEM 11) 

7 WAT RT EET 

c 
A 

5 
6 
w 

176737000 
X 

10A. MODIFICATION OF CONTRACT/ORDER NO. 
ATERTOWN MA 024724603 EP-C-12-053 

0001 
10B. DATED (SEE ITEM 13) 

CODE l(b)(4) I FACILITY CODE 05/28/2013 
11. THI:; ITEM oNLY APPLit::; 10 AMENDMENT:; oF SoLit;ITATION:; 

0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers O is extended. O is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
Net Increase: $77' 541.00 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. 6W5ECRH~~~~ ~~~Efo~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). . 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. UTHEH (Specify type of modification and authority) 

X 52.232-20 Limitation of Cost 

E. IMPORTANT: Contractor IRJ is not. 0 is required to sign this document and return 0 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject mafferwhere feasible.) 

DUNS Number: I (b)( 4) I 
The purpose of this modification is to provide incremental funding for Option Period I in 

the amount of $77,541, which fully funds Option Period I. 
TOPO: Doug Norton Max Expire Date: 09/27/2017 

LIST OF CHANGES: 

Reason for Modification: Funding Only Action 

CHANGES FOR LINE ITEM NUMBER: 2 (Option Period I) 

Obligated Amount for this modification: $77,541.00 
Incremental Funded Amount changed from $27,000.00 to $104,541.00 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 1 OA, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING QFFICER (Type or print) 

158. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Noelle Mills 

168. UNITED STATES OF AMERICA 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12 _0531 0001100 3 

NAME OF OFFEROR OR CONTRACTOR 

CADMUS GROUP, INC., THE 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

NEW ACCOUNTING CODE ADDED: 
Account code: 
14-15-B-87FN-202BD4X22-2505---1487NE4002-001 
Beginning Fisca1Year 14 
Ending Fis ca l Year 15 
Fund (Appropriation) B 
Budget Organization 87FN 
Program (PRC) 202BD4X22 
Budget (BOC) 2505 
Job # (Site /Pro ject) 
Cost Organizat ion 
DCN-LineiD 1487NE4002-001 
Amount: $77,541.00 
Payment Address: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (D143-02) 
109 TW Alexander Drive 
Durham NC 27711 
Section B: Clause, EPA-B-32-101, is revised as 
follows for Option Period I: 
EPA-B-32-101 LIMITATION OF FUNDS NOTICE 
(a) Pursuant to the Limitation of Funds clause, 
incremental funding in the amount of l(b)(4) I is 
allotted to ~Dver estimated cost. Funding in the 
amount ofl(b~4) ~s provided to cover the 
corresponding increment of fixed fee. The amount 
allotted for costs is estimated to cover the 
contractor's performance through 4/30/2015. 
(b) When the contract is fully funded as 
specified in the Estimated Cost and Fixed Fee 
Clause (EP 52.216-190), the Limitation of Cost 
clause shall become applicable. 
(c) Recapitulation of Funds - See Attachment 

Delivery Locat ion Code: CPOD 
CPOD 
US Environmental Protection Agency 
26 West Martin Luther King Drive 
Mail Code: NWD 
Cincinnati OH 45268 USA 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (D143-02) 
109 TW Alexander Drive 
Durham NC 2771 1 

FOB: Destination 
Period of Performance: 05/28/2013 to 04/30/2015 
Cont inued ... 

NSN 7540-01-152-8067 

QUANTITY ~NIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

4 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12 _053100011003 

NAME OF OFFEROR OR CONTRACTOR 

CADMUS GROUP, INC., THE 

ITEM NO. 

(A) 

All other terms 

NSN 7540-01-152-8067 

and 

SUPPLIES/SERVICES 

(B) 

condi tions remain unchanged. 

QUANTITY ~NIT UNIT PRICE 

(C) (D) (E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

4 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 

004 See Block 16C 
6. ISSUED BY CODE CPOD 

(FOR U.S. MAIL ONLY) 
US Environmental Protection Agency 
26 West Martin Luther King Drive 
Mail Code: NWD 
Cincinnati OH 45268 

B. NAME AND ADDRESS OF CONTRACTOR (No., stroot, county. state and ZIP Code) 

~~~:~r (g)l~rr TNC 

57 WATER STREET 
6176737000 

THE 

WATERTOWN MA 024724603 

CODE 

1. CONTRACT ID CODE 

4. REQUISITION/PURCHASE REO. NO. 

7. ADMINISTERED BY (If other than Item 6) 

CPOD 
US Environmental Protection Agency 
26 West Martin Luther King Drive 
Mail Code: NWD 
Cincinnati OH 45268 

(x) 9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

X 10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-C-12-053 
0001 
10B. DATED (SEE ITEM 13) 

OThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended, 0 is not extended. 

Offers must ·acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items Band 15, and returning copies of the amendment; {b) By acknowledging receipt of this amendment on each copy of the offer submitted; or {c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 

to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A . THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103{b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

x Per mutual agreement of the parties 

E. IMPORTANT: Contractor 0 is not. li[] is required to sign this document and return 1 copies to the Issuing office. 

The purpose of this modification is to increase the Level of Effort (LOE) for the base 

period from 970 to 1500. 

The contractor is underrunning on subject Task Order and can accomplish the additional 

hours within the currently established estimated cost and fixed fee. 

TOPO: Doug Norton Max Expire Date: 09 /27/2 01 1 

LIST OF CHANGES: 

Reason f o r Modification : Supplemental Agreement for work within scope 

Total Amount for this Modification: $0.00 

New Total Amount for this Version: $101,953.00 

New Total Amount for this Award: $535,642.00 

Continued 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 1 OA, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTORIOFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152·8070 
Previous edition unusable 

Noelle Mills 

15C. DATE SIGNED 11 

~ 
16C. DATE SIGNED 

S!CHATURI 04/02/2014 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (4B CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12 _ 053100011004 

NAME OF OFFEROR OR CONTRACTOR 

CADMUS GROUP, INC., THE 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

CHANGES FOR LINE ITEM NUMBER: 1 
Description changed from 

Provide services in accordance with attached 
Performance Work Statement entitled, "Recovery 
potential screening support." This task order 
award is a result of RFP PR-OW-13-00152 
Level of Effort: 970 
The government will make provisional fixed fee 
payments on the basis of percentage of work 
completed. For CPFF-term-type task orders, 
percentage of work completed is the ratio of 
direct labor hours performed to the direct labor 
hours ordered. 

to 

Provide services in accordance with attached 
Performance Work Statement entitled, "Recovery 
potential screening support." This task o rder 
award is a result of RFP PR-OW-13-00152 

Level of Effort: 1500 

The government will make provisional fixed fee 
payments on the basis of percentage of work 
completed. For CPFF-term-type task orders, 
percentage of work completed is the ratio of 
direct labor hours performed to the direct labor 
hours ordered. 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (0143 -02 ) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 05/28/2013 to 04/30/2015 
All other terms and conditions remain unchanged. 

NSN 7540-01-152·8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

3 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT J1 . CONTRACT ID CODE I PAGE OF PAGES 

1 I 3 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. 15. PROJECT NO. (If applicable) 

005 See Block 16C 
6. ISSUED BY CODE CPOD 7. ADMINISTERED BY (If other than Item 6) CODE ICPOD 

(FOR U.S. MAIL ONLY) CPOD 
US Environmental Protection Agency US Environmental Protection Agency 
26 West Martin Luther King Drive 26 West Martin Luther King Drive 
Mail .Code : NWD Mail Code: NWD 
Cincinnati OH 45268 Cincinnati OH 45268 

8. NAME AND ADDRESS OF CONTRACTOR (No., str••t. county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO. 
..;,;... 

ADMUS GROUP I INC. I THE 

ttn: l(b}(4} I 9B. DATED (SEE ITEM 11) 

7 WATER STREET 

c 
A 

5 
6 
w 

176737000 
X 

10A. MODIFICATION OF CONTRACT/ORDER NO. 
ATERTOWN MA 024724603 EP-C-12-053 

0001 
10B. DATED (SEE ITEM 13) 

CODE l(b)(4) I FACILITY CODE 05/28/2013 
11. THIS ITEM ONLY APP~IES To MENDMI:NTS OF SOLICITATIONS 

DThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended. Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and dale specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 

to the solicitation and this amendment, and is received prior to the opening hour and dale specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
Net Decrease: -$111712.88 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

u. UTHER (Specify type of modification and authority) 

X FAR 52.232-22 Limitation of Funds 

E. IMPORTANT: Contractor Dis not. IE] is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicilalionlconlracl subject matter where feasible.) 

DUNS Number: l(b)(4) I 
The purpose of this modification is to deobligate unliquidated obligations on the base 

period of the task order in the amount of $11 1712.88. 

TOPO: Doug Norton Max Expire Date: 09/27 / 2017 

LIST OF CHANGES: 

Reason for Modification: Funding Only Action 

Obligated Amount for this Modification: -$11 1712.88 

CHANGES FOR LINE ITEM NUMBER: 1 

Obligated Amount for this modification: -$11 171 2.88 

Incremental Funded Amount changed from $101 1953.00 to $90 1240.12 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 1 OA, as heretofore changed, remains unchanged and in full force and ~fleet. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01·152·8070 
Previous edition unusable 

Noelle Mills 

15C. DATE SIGNED 11 16C. DATE SIGNED 

dmoHIC 
IOHATURI 07/11/2014 

STANDARD FORM 30 (REV. 10·83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12 _ 053100011005 

NAME OF OFFEROR OR CONTRACTOR 

CADMUS GROUP, INC., THE 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

CHANGES FOR ACCOUNTING CODE: 
13-14-B-87FN-202BD4X22-2505-1387NE3005-001 
Account code changed from 
13-14-B-87FN-202BD4X22-2505---1387NE3005-001 to 
13-14-B-87FN-202BD4X22-2505-1387NE3005-001 
Amount changed from $51,953.00 to $40,240.12 
Delivery Location Code: CPOD 
CPOD 
US Environmental Protection Agency 
26 West Martin Luther King Drive 
Mail Code: NWD 
Cincinnati OH 45268 USA 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 05/28/2013 to 04/30/2015 
All other terms and conditions remain unchanged. 

NSN 7540·01-152·8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4·86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

3 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 

006 See Block 16C 
6. ISSUED BY CODE CPOD 

(FOR U.S. MAIL ONLY) 
US Environmental Protection Agency 
26 West Martin Luther King Drive 
Mail Code: NWD 
Cincinnati OH 45268 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, sraro and ZIP Code) 

~~~~ 1 ( ~)(~y~. Il:::lC . THE 

7 WATER STREET 
176737000 

c 
A 
5 
6 
w ATERTOWN MA 024724603 

CODE l(b)(4) I 

I 

FACILITY CODE 

11. THI:; ITEM ONLY APPLit::; Tu 

11 . CONTRACT ID CODE _I PAGE OF PAGES 

1 I 3 
4. REQUISITION/PURCHASE REO. NO. 15. PROJECT NO. (If applicable} 

PR-CPOD-14-00153 
7. ADMINISTERED BY (If other than Item 6) CODE jCPOD 

CPOD 
US Environmental Protection Agency 
26 West Martin Luther King Drive 
Mail Code: NWD 
Cincinnati OH 45268 

.!1 9A. AMENDMENT OF SOLICITATION NO . 

9B. DATED (SEE ITEM 11) 

10A. MODIFICATION OF CONTRACT/ORDER NO. 
X EP-C-12-053 

0001 
108. DATED (SEE ITEM 13) 

05/28/2013 
• ,.; UF :sOLICITATION::; 

0 The above numbered solicitation is amended as set forth in llem 14. The hour and date specified for receipt of Offers 0 is extended. 0 is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

IIams 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 

to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. b~5ECRH~~~~ ~~~Efolt ISSUED PURSUANT TO: {Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of moaifrcalion and authonty) 

X Bilateral: FAR 52.232-22 Limitation of Funds 

E. IMPORTANT: Contractor 0 is not. 00 is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: I {b){ 4) I 
The purpose of this modification is to shift funding in the amount of $115.44 from Option 

Period I to the Base Period. 

TOPO: Doug Norton Max Expire Date: 09/27/2017 

LIST OF CHANGES: 

Reason for Modification: Funding Only Action 

Total Amount for this Modification: $0.00 

New Total Amount for this Version: $206,494.00 

New Total Amount for this Award: $535,642.00 

CHANGES FOR LINE ITEM NUMBER: 1 (Base Period) 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

Noelle Mills 

15C. DATE SIGNED 11 16C. DATE SIGNED 

fl'-~ 
IIGNAMI 08/05/2014 

STANDARD FORM 30 (REV. 10-83) 

Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12 _ 053100011006 

NAME OF OFFEROR OR CONTRACTOR 

CADMUS GROUP, INC., THE 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

Obligated Amount for this modification: $115.44 
Incremental Funded Amount changed from $90,240.12 
to $90,355.56 

NEW ACCOUNTING CODE ADDED: 
Account code: 
13-14-B-87FT-202BD4X22-2505-1387NE3011-001 
Beginning Fisca1Year 13 
Ending Fiscal Year 14 
Fund (Appropriation) B 
Budget Organization 87FT 
Program (PRC) 202BD4X22 
Budget (BOC) 2505 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1387NE3011-001 
Amount: $115.44 

Payment Address: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

CHANGES FOR LINE ITEM NUMBER: 2 (Option Period I) 
Obligated Amount for this modification: -$115.44 
Incremental Funded Amount changed from 
$104,541.00 to $104,425.56 

CHANGES FOR ACCOUNTING CODE: 
13-14-B-87FT-202BD4X22-2505---1387NE3011-001 
Amount changed from $27,000.00 to $26,884.56 
Delivery Location Code: CPOD 
CPOD 
US Environmental Protection Agency 
26 West Martin Luther King Drive 
Mail Code: NWD 
Cincinnati OH 45268 USA 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 05/28/2013 to 04/30/2015 
All other terms and conditions remain unchanged. 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

3 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 

007 See Block 16C 
6. ISSUED BY CODE CPOD 

(FOR U.S. MAIL ONLY) 
US Environmental Protection Agency 
26 West Martin Luther King Drive 
Mail Code: NWD 
Cincinnati OH 45268 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

CADMUS GROUP, INC., THE 

Attn: I (b)(4) 
57 WATER STREET 
6176737000 
WATERTOWN MA 024724603 

CODE 

1. CONTRACT ID CODE 

4. REQUISITION/PURCHASE REO. NO. 

PR-CPOD-15-00031 

7. ADMINISTERED BY (If other than Item 6) 

CPOD 
US Environmental Protection Agency 
26 West Martin Luther King Drive 
Mail Code: NWD 
Cincinnati OH 45268 

(x) 9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

X 10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-C-12-053 
0001 
10B. DATED (SEE ITEM 13) 

0 The above numbered solicitation is amended as set forth in Item 14. The hour and date spec~ied for receipt of Offers 0 is extended. 0 is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 

to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
Net Increase: (b )(4) 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

X FAR 52.232-22 Limitation of Funds 

E. IMPORTANT: Contractor IKJ is not. 0 is required to sign this document and return copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: I (b)( 4) I 
The purpose of this modification is to pu11l(b)(4) l of funding from the fiduciary reserve 

for pay for Indirect Rate Adjustment Voucher FY14-1-13. 

TOPO: Doug Norton Max Expire Date: 09/27/2017 

LIST OF CHANGES : 

Reason for Modification: Funding Only Action 

Obligated Amount for this Modif1

1

'cation: LJb)(4) 

CHANGES FOR LINE ITEM NUMBER: 

Obligated Amount for this modification: 

Continued 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 1 OA, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

158. CONTRACTORJOFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

Noelle Mills 

15C. DATE SIGNED 11 16C. DATE SIGNED 

Eli~ 
SIGHATUIUI o 1/12/2015 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12 _053100011007 

NAME OF OFFEROR OR CONTRACTOR 

CADMUS GROUP , INC., THE 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

CHANGES FOR ACCOUNTING CODE: 
13-14-B-87FN-202BD4X22•2505-1387NE3005-001 

Amount changed from I (b)( 4) I 
Delivery Location Code: CPOD 
CPOD 
US Environmental Protection Agency 
26 West Martin Luther King Drive 
Mail Code: NWD 
Cincinnati OH 45268 USA 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTF-Finance Center (D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 05/28/2013 to 04/30/2015 
All other terms and conditions remain unchanged. 

NSN 7540·01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

3 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 3 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. ,5. PROJECT NO. (If applicable) 

008 03/24/2015 PR-CPOD-14-00153 

6. ISSUED BY CODE CPOD 7. ADMINISTERED BY (If other than Item 6) CODE ICPOD 

(FOR U.S. MAIL ONLY) CPOD 
US Environmental Protection Agency US Environmental Protection Agency 
26 West Martin Luther King Drive 26 West Martin Luther King Drive 
Mail Code: NWD Mail Code: NWD 
Cincinnati OH 45268 Cincinnati OH 45268 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, counfy, Sfafo and ZIP Code) (x) 
r-

9A AMENDMENT OF SOLICITATION NO. 

ADMUS GROUP, INC., THE 
ttn: l(b}(4} I 9B. DATED (SEE ITEM 11) 

7 WATER STREET 

c 
A 

5 
6 
w 

176737000 
X 

10A. MODIFICATION OF CONTRACT/ORDER NO. 
ATERTOWN MA 024724603 EP-C-12-053 

0001 
10B. DATED (SEE ITEM 13) 

CODE li_b _)_{_ 4) I 
FACILITY CODE 05/28/2013 

11. THil; ITEM ONLY APPLII:l; TO AMI:III.lMI:NTS OF SOLICITATIONS 

DThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended. Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNO\M.EDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. ·g~gEcf~~~~ ~~~Efo~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, ale.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

x Per mutual agreement of both parties; FAR 1552.211-73 
D . Ul Ht:K (l>pecify type of modification and authority) 

E. IMPORTANT: Contractor Dis not. 00 is required to sign this document and return 0 copies to the issuing office. 

~~·:~S~~:~ ~~ All(bo)(4')'"0°1!:1C riON (Organized by UCF section headings, including solicilalionlconlracl subject matter where feasible.) 

The purpose of this modification is increase the Option Period I LOE (790) by 280 hours for 

a total of 1250 hours within the scope of the PWS. The LOE increase will be for no 

additional cost to the Government as requested by Cadmus in the email dtd 2/19 / 15. 

TOCOR: Doug Norton Max Expire Date: 09/27/2017 

LIST OF CHANGES: 

Reason for Modification : Supplemental Agreement for work within scope 

Total Amount for this Modification: $0.00 

CHANGES FOR LINE ITEM NUMBER: 2 

Description changed from Option Period 1 - Provide services in accordance with attached 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 1 OA, as heretofore changed, remains unchanged and In full force and effect 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

Noelle Mills 

15C. DATE SIGNED 11 
~IC 

16C. DATE SIGNED 

$i!OtiATURI 03 I 2 4/2015 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12 _ 053100011008 

NAME OF OFFEROR OR CONTRACTOR 

CADMUS GROUP, INC., THE 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

Performance Work Statement entitled, "Recovery 
potential screening support." This task order 
award is a result of RFP PR-OW-13-00152 

Level of Effort: 970 to Option Period 1 - Provide 
services in accordance with attached Performance 
Work Statement entitled, "Recovery potential 
screening support." This task order award is a 
result of RFP PR-OW-13-00152 

Level of Effort: 1250 

Delivery Location Code: CPOD 
CPOD 
US Environmental Protection Agency 
26 West Martin Luther King Drive 
Mail Code: NWD 
Cincinnati OH 45268 USA 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 05/28/2013 to 04/30/2015 
All other terms and conditions remain unchanged. 

NSN 7540·01-152·8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

3 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NO. 

010 
6. ISSUED BY 

( F OR U.S. MAIL ONLY) 

3. EFFECTIVE DATE 

Se e Block 16C 

CODE CPOD 

1. CONTRACT ID CODE 

4. REQUISITION/PURCHASE REO. NO. 

PR-CPOD-15-0010 8 

7. ADMINISTERED BY (If other than Item 6) 

CPOD 

US Environmental Protection Agency 

26 We st Martin Luther King Drive 

Mail C o de: NWD 

US Environmental Protecti o n Agency 

26 West Martin Luther King Drive 

Mail Code: NWD 

Cincinna ti OH 45268 

8. NAME AND ADDRESS OF CONTRACTOR (No .. slroot. county, stato and ZIP Code) 

CA DMUS GROUP, INC ., THE 

Attn: l(b)(4) 
57 WATER STREET 

6 17 6 7 3 7 000 

WATERT OWN MA 024724603 

CODE 

C inc innati OH 45268 

(x) 9A AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

x ~~~MCO_?nC~b~g~ OF CONTRACT/ORDER NO. 

0 001 

10B. DATED (SEE ITEM 13) 

0 The above numbered solicitat ion is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended. 0 is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as ameryded, by one of the following methods: (a) By completing 

Items 6 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date spec~ied. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

S e e Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. b~15E~H~~G1~ m~Efo~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

X By mut ua l ag reemen t ; 52 . 232 - 20 Limi t ati on of Cos t s & 52 . 232- 22 Limit atio n o f Fu nds 

E. IMPORTANT: Contractor 0 is not. IRJ is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF A~ENDMENTIMODIEiqATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: l(b)(4) j 
The purpose of this modification is to 1.) Shift $1736.00 from Option Period I to Option 

Peri o d II a nd 2 . ) Fully fund Option Period II. 

T OCOR: Do ug Norto n Ma x E x pire Date: 0 9/ 27 / 2017 

LIST OF CHANGES: 

Reas o n f o r Modification : Funding Only Action 

T o t a l Amount for this Modific ati o n: $0.00 

CHANGES F OR LINE ITEM NUMBER: 2 

Obligated Amount for this modification: -$1,736.00 

Incremental Funded Amount changed from $104,425.56 to $102,689.56 

Continued ••• 

Except as provided herein, all terms and condit ions of the document referenced in Item 9A or 1 OA, as heretofore changed, remains unchanged and In full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

158. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540·01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Noell e Mills 

16B. UNITED STATES OF AMERICA 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-63) 
Prescribed by GSA 
FAR (46 CFR) 53.243 



-------- --------------·· .. ·-······· .. ·------·-·---·------------· 

REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-C- 12 _053 /000l/OlO 

NAME OF OFFEROR OR CONTRACTOR 

CADMUS GROUP, INC., THE 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

CHANGES FOR ACCOUNTING CODE: 
14-15-B-87FN-202BD4X22-2505---1487NE4002-001 
Amount changed from $77,541.00 to $75,805.00 
Percent changed from 74.17281 to 72.51222 

CHANGES FOR LINE ITEM NUMBER: 3 
Obligated Amount for this modification: $1,736.00 
Incremental Funded Amount changed from 
$105,392.00 to $107,128.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
14-15-B-87FN-202BD4X22-2505-1487NE4002-001 
Beginning FiscalYear 14 
Ending Fiscal Year 15 
Fund (Appropriation) B 
Budget Organization 87FN 
Program (PRC) 202BD4X22 
Budget (BOC) 2 505 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1487NE4002-001 
Quantity: 0 
Amount: $1,736.00 
Percent: 1.62049 
Subject To Funding: N 
Payment Address: 

RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 
FOB: Destination 
Period of Performance: 05/28/2013 to 04/30/2016 
All other terms and conditions remain unchanged. 

NSN 7540-01-152-8067 

QUANTITY ~NIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

3 



AMENDMENT OF SOLICITAnONJMODIFICATION OF CONTRACT I I. CONTRAC IU I,;<IUI: I PAGt: 0' PAU~II 

1 I 3 
2.MIENOMENTIMOOIF!CATlOH NO. 3. EFfECTIVE DATe • · REQIJISITIOIIIPURCWASE REO. NO. ,S. Pf!.OJ£CT NO. (If *~Jpi~J 

010 See Block l6C PR-CPOD·l5-00109 

6. /SSVel.lUY CODE C?OO 7. ,1.0/.IINISTEIIEO av j/1 ol~fl 11>1n /1om~} COOl! [CPOD 

(FOR U.S. MAIL ONLY) CPOD 
US Environmental Protection Agency US Environmental ~rotection Agency 
26 West Martin Luther King Dr ive 26 West Martin Luther King Drive 

Mail Code: NWD Mail Code: NWD 
Cincinnati OH qs268 Cincinnati OH 45268 

8. NAME ANI,l Al.lDRf:$S Of c;QillRACTOR /Ito.. a,.ol, """'"~· suro .. ~ 21,. C«MJ 
~ 

1111. IIM~NDMENT OF Sm./CITATION NO. 

ADMUS GROUP 1 INC., THE 

M.tn:l(b}(4} I liB . DATED (SEE 171iM II} 

57 WATER ST!U:ST 

c 

6176731000 10A. MOOIFICAT~N OF CONTRACTIOROE~ NO. 

AT~RTOWN MA 024724603 )( EP-C-12-0 3 w 
0001 
lOa. DATED ($Eri ITEM 13} 

CODE l(b)(4) I 1 fACIUTY cooe 05/28/2013 

. ...,., .. ,,. "'"~· .... ~ .. "· .... ' '11'•"-"""v""' 
·- -
[;T~• &booie,...mbotled s~on 1&11!111\dld 14 Htl0tlhlt1 111m 11. The hour IIIli dll8 •Pid«ocl lorrooalf>C GI'Ol!trt Dts ••!elided. LJitiiOII~. 

Olftla mue\ 11Ckn0\011<1go r.~lpt ol "''' 1m1Mment pilOt lo ~hour aPICI' dalil apuih6tn lhelllicltatlf>n or uamondod, ~1- of th• f~lo..lngmetllodo: <•> By compi.Un; 

nomalatiCI 1~. and AIWJT1ini copiM oiU..OIMIIdmer4: (b) B~ Klc,_glng r~tcflllilamaMmaolon Dldi<ZlflY ollheoWw ll.lbmlt\tlj: llf(e) B~ 

h1*111111Dllor or le/egtlftl wlllc:ll incllldM a 1'111-nceiO "'• tdicila~on ll'ld '""'"dmoiiC nllll!blll. FAILURE 01' YOIJI' ACI<HOW\.EOGEf.IEiff TOllE IIECEMIO Al 

THe PI.ACE OESIGNATEC FOR THE RECEIPT OF OFFERS PRIOR ro T!iE ~OUR AHP tl'-lESPECIFIED MAY RES\11. T IH REJECTION OF 't'OimOFFER. If by 

•ilt .. ollhil .,.,,.,,..."' ~ dor&lro to c:toongru~ oller alrtady IUbmittad. ludl dlange m1y bD malfe br tolllfl"8111 or lettot, pro'lldocl u<ih loleg"""' or t.1tor mo~M ~-"' 

to t1w adOGiUIIotl Wld lilioiiiiOI'Idman~ anclll ""'"'•ocl Pflor lo lha opolllog hOUI lind dlle IIJICllled. 

12. IICCOUNTIHG ANCAPPROPRI'-TION OAT'- (1/~~~qulrold) 

See Schedule 
q , THI!IITEM ONLY AI'PUE& TO IIOCIIFICATIO~ Of COIITRACT510110Eitl. IT MOOiftal Till! CQNTAACTIOIID£11 NO, AS DUQIIIIIIiOII'I ITI!M 1~. 

B. THE ABOVe NUMSEREO CONTRACT/ORDER l$1.10011'11!0 TO REfl.£CT THE ADMINISTRA'I'I\Ii CKA.~O!S (ouct> oa cllol~l In p1yil!g olll_., 
.,op!WIIOn rlalo. o~. / Sel' FORTH IN ITE"' 14, PURSUANT TO TliE AUTHORITY 0~ fAR 43 I OJ(b~ 

C. Ti o:j ~NT~!UIJ 1~10 PU~UANT TOAUTHORIIYOF: 

x By mutual agreement; 52.232-20-Limitation of Costs 

16, DESCRIPTION OF AME'IOWENTIMOOIFICA!ION (0'll""lzlld by UCF nctoon httdir>9f, inGfod~ llllitiloi~~I'ICI ltJbjool m•Hv ,.,_lll.to~.) 

DUNS Number: ltb)(4) I 
The purpose of this modification is to l.) Shift Sl736.QO from Op~ion ~eriod l to Option 

Period II and 2.1 Fully fund Option Pe~iod II. 

TOCOR: Doug Norton MAX Expire Date: 09/27/20li 

LIST OF CHANGES: 

Reason for Modification : Funding Only Action 

Total ~ount Cor this Modification: $0.00 

CHANGES FOR LINE ITEM NUMBER: 2 

Obligated Amount for this modification: -$1,736.00 

Incremental runded Amoun~ chan9ed from $104,425.56 to $102,689.56 

continued .. . 
EJII:epL •• pll>lliOo~ ~.,.;~. ""!onno ··~ -diliorl\ ol111e documt~~lnololl"'cetj"' lt8tn til or~~ .. l\llfeiOI'C .. clltnee<~. '"""''"' unctii"Sed IIIli In lui Ioree and eror:l. 

STANOIIRD FOAM 30 iR 
Pr~by(JS'A 
FAR (411 Cf~l&3.24~ 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12_053100011010 

NAME OF OFFEROR OR CONTRACTOR 

CADMUS GROUP, INC., THE 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

CHANGES FOR ACCOUNTING CODE: 
14-15-B-87FN-202BD4X22-2505---1487NE4002-001 
Amount changed from $77,541.00 to $75,805.00 
Percent changed from 74.17281 to 72.51222 

CHANGES FOR LINE ITEM NUMBER: 3 
Obligated Amount for this modification: $1,736.00 
Incremental Funded Amount changed from 
$105,392.00 to $107,128.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
14-15-B-87FN-202BD4X22-2505-1487NE4002-001 
Beginning FiscalYear 14 
Ending Fiscal Year 15 
Fund (Appropriation) B 
Budget Organization 87FN 
Program (PRC) 202BD4X22 
Budget (BOC) 2505 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1487NE4002-001 
Quantity: 0 
Amount: $1,736.00 
Percent: 1.62049 
Subject To Funding: N 
Payment Address: 

RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 
FOB: Destination 
Period of Performance: 05/28/2013 to 04/30/2016 
All other terms and conditions remain unchanged. 

NSN 7640-01·162-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 63.110 

3 



Section B - Supplies or Services/Prices was revised as follows. 

1 - Clauses was revised as follows. 

Summary of Clause Changes: 

OPTION PERIOD I: 

Clause, EPA-B-32-101, is incorporated as follows: 

Local Clauses EPA-8-32-101 LIMITATION OF FUNDS NOTICE 

(a) Pursuant to the Limitation of Funds clause, incremental funding in the amount o~ (b)( 4) lis allotted 
to cover estimated cost. Funding in the amount o~ (b)(4) I provided to cover the corresponding 
increment of fixed fee. The amount allotted for costs is estimated to cover the contractor's performance 
through 04/30/2015. 

(b) When the contract is fully funded as specified in the Estimated Cost and Fixed Fee Clause (EP 52.216-
190), the Limitation of Cost clause shall become applicable. 

(c) Recapitulation of Funds 

RECAP 

OPTION PERIOD II: 

Clause, EPA-B-32-101, is incorporated as follows: 

Local Clauses EPA-8-32-101 LIMITATION OF FUNDS NOTICE 

(a) Pursuant to the Limitation of Funds clause, incremental funding in the amount o~ {b)( 4) I is allotted 
to cover estimated cost. Funding in the amount ofl (b)(4) I is provided to cover the corresponding 
increment of fixed fee. The amount allotted for costs is estimated to cover the contractor's performance 
through 04/30/2016. 

(b) When the contract is fully funded as specified in the Estimated Cost and Fixed Fee Clause (EP 52.216-
190), the Limitation of Cost clause shall become applicable. 

(c) Recapitulation of Funds 

RECAP 

Page 1 



Modification 2 
Modification 3 
Modification 6 
Modification 10 

Total Funded 
Total Task Order 
Balance Unfunded 

Modification 9 
Modification 10 

Total Funded 
Total Task Order 
Balance Unfunded 

Option Period II 5/01/2015- 4/30/2016 

Estp·(~b )lie( 4~)Cos.t. __ __lfu..et:l.Eef:......., 

Cost Plus Fixed Fee 
$27,000.00 
$77,541.00 

($115.44) 
($1 ,736.00) 

$102,689.56 
$104,541.00 

$1,851.44 

Cost Plus Fixed Fee 
$105,392.00 

$1 ,736.00 

$107,128.00 
$107,128.00 

$0.00 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT ,1 . CONTRACT ID CODE I PAGE OF PAGES 

1 I 7 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. 15. PROJECT NO. (If applicable) 

011 See Block 16C PR-CPOD-16-00039 
6. ISSUED BY CODE CPOD 7. ADMINISTERED BY (If other than Item 6) CODE ICPOD 

(FOR U.S. MAIL ONLY) CPOD 
US Environmental Protection Agency US Environmental Protection Agency 
26 West Martin Luther King Drive 
Mail Code: NWD 
Cincinnati OH 45268 

6. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Coda) 

ADMUS GROUP 1 INC. 1 THE 
ttn:l(b}(4} 
7 WATER STREET 
176737000 

c 
A 

5 
6 
w ATERTOWN MA 024724603 

CODE l(b)(4) I 

I 

FACILITY CODE 

26 West Martin Luther King Drive 
Mail Code: NWD 
Cincinnati OH 45268 

QQ. 
9A. AMENDMENT OF SOLICITATION NO. 

98. DATED (SEE ITEM 11) 

10A. MODIFICATION OF CONTRACT/ORDER NO. 
X EP-C-12-053 

0001 
108. DATED (SEE ITEM 13) 

05/28/2013 
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended. 0 is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of tha following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submiHed ; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes 

reference to the solicitation and this amendment and is received prior to the opening hour and date specified. 
12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. b~gEcRH~~~~ R-~~fo~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

x 52.232-22 and 1552.217-71 
D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: Contractor 0 is not. IRl is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENO~~N~/MOOIFICfTION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: u..l (.:::.b.LJK'--'4'-'-) _ ____,_ 
The purpose of this modification is to: 
1) Descope Option Period II by 695 hours in accordance with the revised PWS. This action 
results in a revised CPFF for Option Period I as follows: 
Original Reduction Revised CPFF 
Cost: 

l(b)(4) 
Fee: 
CPFF: $107,128 -$87,108 $20,020 
2) Exercise Option Period III 
3) Shift $87,108 from Option Period II to Option Period III 
TOCOR: Doug Norton Max Expire Date: 09/27/2017 
Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 1 OA, as heretofore changed, remains unchanged and in full force and effect . 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Kathleen Rechenberg 

158. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-6070 
Previous edition unusable 

15C. DATE SIGNED 168. UNITED STATES OF AMERICA 16C. DATE SIGNED 

~-~--·i'iA __ e:e_.,_"'_,·=:·~---,·_•_·· · · -=-=· =-·· -,· --::'""'· ':-:· ·=-· -,--•,_:__c_T1'!>0HtC-'-~111 0 4/11/2 0 16 
(Signature of Contracting Officer) 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-C- 12 _053100011011 

NAME OF OFFEROR OR CONTRACTOR 

CADMUS GROUP, INC., THE 

ITEM NO. 

(A) 

LIST OF CHANGES: 

SUPPLIES/SERVICES 

(B) 

Reason for Modification : Exercise an Option 
Period Of Performance End Date changed from 
30 -APR-16 to 30-APR-17 

New Tota l Amount for this Vers ion: $129,736.00 
New Total Amount for this Award: $448,534.00 

CHANGES FOR LINE ITEM NUMBER: 3 
Description changed from Option Period 2 -
Provide services in accordance with attached 

Performance Work Statement entitled, "Recovery 
potential screening support." This task order 
award is a result of RFP PR-OW-13-00152 

Level of Effort: 970 to Option Period 2 - Provide 
services in accordance with attached Performance 
Work Statement entitled, "Recovery potential 

screening support." This task order award is a 
result of RFP PR-OW-13-00152 

Level of Effort: 275 
Total Amount changed 
from $107,128.00 to $20,020.00 
Obligated Amount for this modification: 
-$ 87 ,108 .00 
Incremental Funded Amount changed from 
$107,128.00 to $20,020.00 

CHANGES FOR DELIVERY LOCATION: OW 

Amount changed from $107,128.00 to $20,020.00 

CHANGES FOR ACCOUNTING CODE: 
15-16-B-87FN-202BD4X22-2505 -1587NE5003-001 
Amount changed from $105,392.00 to $18,284.00 
Percent changed from 98.37951 to 99.38037 

CHANGES FOR LINE ITEM NUMBER: 4 
Obligated Amount for this modification: $87,108.00 
Incremental Funded Amount changed from $0.00 to 
$87,108.00 
Exercised option 

NEW DELIVERY LOCATION RECORD: 
Quantity: 0 
Amount: $109,716.00 
Days after award: Unassigned 
Shipping Address: 

ow 
Continued ... 

NSN 7540-01 -162-8067 

QUANTITY ~NIT UNIT PRICE 

(C) (D) (E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR 148 CFR) 53.110 
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REFERENCE NO. OF DOCUMENT BEING CONTIN\)ED 

CONTINUATION SHEET EP-C-12-053/0001/011 

NAME OF OFFEROR OR CONTRACTOR 

CADMUS GROUP, INC., THE 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

US Environmental Protection Agency 
26 West Martin Luther King Drive 
Cincinnati OH 45268 

Mark For Address: 

NEW ACCOUNTING CODE ADDED: 
Account code: 
15-16-B-87 FN-202BD4X22-2.505-1587NE5003-00 1 
Beginning FiscalYear 15 
Ending Fiscal Year 16 
Fund (Appropriation) B 
Budget Organization 87FN 
Program (PRC) 202BD4X22 
Budget (BOC) 2505 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1587NE5003-001 
Quantity: 0 
Amount: $87,108.00 
Percent: 79.39407 
Subject To Funding: N 
Payment Address: 

RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial / contracts 
Durham NC 27711 

Delivery Location Code: OW 
ow 
US Environmental Protection Agency 
26 West Martin Luther King Drive 
Cincinnati OH 45268 USA 

FOB: Destination 
Period of Performance: 05/28/2013 to 04/30/2017 
In consideration of the modification agreed to 
herein as complete equitable adjustments for the 
Contractor's proposal dated April 7, 2016, the 
Contractor hereby releases the Government from 
any and all liability under this contract for 
further equitable adjustments attributable to 
such facts or circumstances giving rise to the 
proposal. All other terms and conditions remain 
unchanged. 

NSN 7540-01-152-8067 

QUANTITY ~NIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR 148 CFR\ 53.110 
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A: BACKGROUND 

PERFORMANCE WORK STATEMENT 
TSAWP Multiple-Award Contracts 

EP-C-12-053 Task Order 001 

RECOVERY POTENTIAL SCREENING SUPPORT 

This Task Order will support EPA in assisting Recovery Potential Screening (RPS) efforts in states. Contractor­

assisted RPS support from EPA to states dates back to 2005 and has involved projects in 8 states during the 

past year. Additional projects in new and existing states are anticipated during the next several years. 

Recovery Potential Screening (RPS) is a technical assessment method for systematically comparing relative 

restorability among many different impaired waters or watersheds based on multi-metric indices drawn 

mostly from landscape and monitoring data. The screening is usually performed to identify more restorable 

waters that are good candidates for restoration investments. The RPS method can be customized to a wide 

variety of comparative assessment and decision support uses. RPS is applicable for setting priorities among 

303(d) listed waters or watersheds, determining the prioritized schedule of TMDL development, setting 

priorities for TMDL implementation, and developing other restoration strategies that can be optimized by 

careful consideration ofrestorability and its interplay with other factors. Recovery potential screening has 

already been demonstrated in several states and thoroughly documented in an EPA website (see 

http:/ /www.epa.gov/rps) . 

Most RPS projects are comprehensive, multi-purpose statewide efforts in which EPA and the contractor 

facilitate identification ofthe state's intended uses of RPS, identify apprQpriate metrics, gather and measure 

data, demonstrate RPS techniques in state workshops, and transfer RPS tools and data products. Projects also 

can be more narrowly defined, as in the 2012-2013 multi-state demonstration of RPS as a general framework 

for watershed prioritization intended to encourage development and implementation of effective state 

strategies for managing nitrogen and phosphorus pollution. Either or both types of project may require 

support under this Task Order. 

Below are descriptions of five tasks under this Task Order. Tasks 2 through 4 are state project-specific and 

would be repeated for each individual state project; Tasks 1 and 5 are not individual state project-specific. 

Tasks 2, 3 and 4 constitute most ofthe level of effort, estimated by EPA as 15% Task 2, 50% Task3 and 20% 

Task 4, with Tasks 1 and 5 as the remaining 15% of the level of effort. The contractor shall provide RPS 

support to EPA in specific state projects in the Base Period and in each Option Period, as described in the Tasks 

below. All deliverables must be in an electronic format supportable by EPA at the end of the period of 

performance for this Task Order. 

B: TASKS 

Task 1. Quality Management Plan, QAPP and progress reports 

The contractor shall adhere to its Quality Management Plan that is customized for this contract. In addition, 

this Task Order involves the use of existing data. Accordingly, EPA policy requires that an approved Quality 
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Assurance Project Plan (QAPP) be in place before any work begins that involves the collection, generation, 

evaluation, analysis or use of environmental data. Previous RPS contractor assignments have resulted in the 

development of QAPPs that comprehensively and adequately address all the elements of statewide RPS 

projects, and these QAPPs are identified below* and are included as attachments to the PWS. 

Therefore, in order to comply with this requirement, the contractor shall follow the applicable QAPP 

consistent with EPA Requirements for Quality Assurance Project Plans: EPA QA/R-5 

(http://www.epa.gov/quality/gs-docs/rS-final.pdf). All QA documentation prepared under this Task Order 

shall be considered non-proprietary, and shall be made available to the public upon request. The contractor 

shall immediately notify the EPA TOCOR of any QA problems encountered that may impact the performance 

of this Task Order, with recommendations for corrective action. 

The contractor also shall provide EPA with monthly reports of QA-related activities performed during 

implementation of this Task Order. These monthly QA reports shall identify QA activities performed to 

support implementation of this Task Order, problems encountered, and corrective actions taken. The 

contractor may include this as a part of the contract-required monthly financial/technical progress report . 

Existing QAPPs can need updates if changes that affect QA steps have occurred. Contractor QMPs are 

periodically revised which may or may not affect an existing QAPP from an earlier year. Ongoing usage of 

QAPPs under this Task Order also can reveal the need for any updates. The contractor shall review the existing 

QAPP, check for necessary revisions based on the factors above, and report in writing to the TOCOR on the 

necessity of any updates or modifications. The contractor also shall notify the EPA TOCOR at any time during 

the Task Order if changes to the QAPP are warranted (e.g., due to organizational changes, revised technical 

approaches). If, during the Period of Performance of this Task Order, the EPA TOCOR determines revisions to 

the QAPP arenecessary, the contractor shall submit a revised QAPP, including the revision summary, within 

10-15 business days after receiving written technical direction to do so. The contractor shall provide a revised 

QAPP, then a final that responds to EPA's written comments within 5 business days of receipt of EPA's 

comments on the draft. 

In addition to the brief monthly reports required by the contract, the contractor shall also transmit to the EPA 

TOCOR a brief, emailed progress report twice an option year. These reports are due no less than 60 days 

before the halfway point, and 60 days before the end, of the Task's current option year. This report shall 

summarize the status of all RPS activities and related funding under this Task up to the report date, and 

estimate the projected activities and related funding that is expected to be used in the ensuing 60-day period. 

Task 1 Deliverables: 
la. Written summary of QAPP update check. 
lb. QAPP update, only if requested through Technical Direction. 
lc. Progress report pre-midyear 
ld. Progress report pre-end of year 
le. Monthly progress reports per contract requirement 

*The currently active QAPP is the update of July 20, 2015: 

Filename 150720RPS QAPP _Op2update.pdf 
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Task 2: RPS Project Kickoff 

This Task is project-specific, meaning that it is repeated for each RPS project (e.g., state or other projects) 
identified by the TOPOTOCOR through written Technical Direction. Project client is assumed to be a specific 
state unless otherwise noted by the TOCOR. Three RPS projects are anticipated for this Task Order per period. 
The TOPOTOCOR will identify the states involved in these projects and the specific project objectives (likely to 
be prioritization for nutrients management, although some projects may address other objectives), and inform 
the contractor through written technical direction. The states most likely to be involved in these projects 
presently include MA, MD, KY, and NM. Other states that may be involved in RPS projects include VT, LA, TN, 
UT, and NH. No state, region or other geographic area is precluded from possible involvement in an RPS 
project. 

The contractor shall support RPS project initiation activities as described on the RPS website (Reference PWS 
Section A: Background) in steps 1 and step 2 (through 'select candidate indicators'). EPA only may identify 
states or other clients for which RPS project support shall occur. The Contractor shall be responsible for 
arranging and carrying out project kickoff elements as described in this Task Order. Typically the kickoff 
phase involves EPA, contractor and state involvement in: 

One to two conference calls and supporting email dialogue to plan a kickoff event; 
Preparation of agenda, handouts and available boilerplate presentation materials; 
Contractor travel for an RPS expert and GIS expert to a state hosted location; 
A day-long project kickoff meeting to overview the project, identify all possible RPS applications of 
interest to the state, and identify relevant recovery potential metrics and data sources; 
Processing of meeting notes into an RPS applications list and RPS candidate metrics spreadsheet; and 
Follow-up communications as needed to share and refine above materials. 

Task 2 Deliverables (per project): 
2a. Kickoff meeting prep materials package 
2b. Facilitated onsite kickoff meeting 
2c. RPS applications list (format provided by TOCOR) 
2d. RPS candidate metrics spreadsheet (format provided by TOCOR) 

TASK 3: Recovery Potential Metrics Compilation 

This Task is project-specific meaning that it is repeated for each RPS project (e.g., state or other projects) 
identified by the TOPOTOCOR through written Technical Direction. Project client is assumed to be a specific 
state unless otherwise noted by the TOCOR. Three RPS projects are anticipated for this Task Order per period. 
The TOPOTOCOR will identify the states involved in these projects and the specific project objectives (likely to 
be prioritization for nutrients management, although some projects may address other objectives), and inform 
the contractor through written technical direction. The states most likely to be involved in these projects 
presently include MA, MD, KY, and NM. Other states that may be involved in RPS projects include VT, LA, TN, 
UT, and NH. No state, region or other geographic area is precluded from possible involvement in an RPS 
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project. 

Based on the information gathered in Task 2, for each RPS project the contractor shall continue to support RPS 
project steps 2 through 4 as detailed online. This Task is usually the bulk of effort in any RPS project, and 
involves substantial interaction with state and other data source owners, communication to finalize how 
specific indicators will be measured (may involve 2 or more iterations of an indicators status spreadsheet 
while under development), and substantial time measuring and compiling indicators into a master RPS 
database file. The RPS database shall be a geospatial database in file formats supported by EPA and the state 
client (e.g., ESRI file geodatabase). The contractor shall document all assumptions and methods used in 
measuring indicators. At any point during development, the draft master attributes file (RPS indicator values 
for all watersheds being screened) shall be available in spreadsheet format upon request for circulation among 
project participants. Under this Task, all candidate metrics identified in Task 2 should eventually be compiled, 
altered, or rejected, with TOCOR approval. Near or at this completion stage, the contractor shall also 
demonstrate the RPS scoring tool using an example application of interest and a selection of appropriate 
metrics available for the state, providing this to EPA and the state as a first demonstration of the draft RPS 
database. Note that some uncertainty in duration ofthis project phase is likely due to variable state 
availability, capacity, or data source issues, any of which can disrupt rigid project timelines. 

Task 3 Deliverables (per project): 
3a. RPS indicators status spreadsheet; 
3b. RPS metrics master database file (attributes spreadsheet); 
3c. Assumptions and methods used in measuring RPS metrics; 
3d. Initial RPS scoring demonstration for client state 

TASK 4: RPS Workshop and Tech Transfer 

This Task is project-specific meaning that it is repeated for each RPS project (e.g., state or other projects) 
identified by the TOCOR through written Technical Direction. Project client is assumed to be a specific state 
unless otherwise noted by the TOCOR. Three RPS projects are assumed anticipated for this Task Order per 
period. The TOCOR will identify the states involved in these projects and the specific project objectives (likely 
to be prioritization for nutrients management, although some projects may address other objectives), and 
inform the contractor through written technical direction. The states most likely to be involved in these 
projects presently include MA, MD, KY, and NM. Other states that may be involved in RPS projects include VT, 
LA, TN, UT, and NH. No state, region or other geographic area is precluded from possible involvement in an 
RPS project. 

At the point of RPS database completion or near-completion a tech transfer workshop shall be arranged and 
carried out by the contractor in coordination with EPA and the state participants, as an on site, two-day event. 
This event reconvenes the participants in the state kickoff meeting to: 

Present the database developed from their kickoff specifications; 
Refresh the RPS techniques and applications of interest to the state; 
Carry out and personally assist hands-on training exercises using state RPS data; 
Archive all state applications files (screening purpose, indicators selected, weights, watersheds 
screened, results files including scoring spreadsheets, bubble plots and maps) carried out during 
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workshop exercises- delivered to EPA TOCOR; 
Compile a follow-up summary of the workshop transmitting files of interest (e.g., RPS products from 

workshop exercises, any follow-up actions) to participants. 

The transfer workshop shall also identify opportunities for a last round of data compilation or applications 

assistance that may help the state apply RPS. These additional data development tasks may be authorized by 

the TOCOR through written Technical Direction only. When the project is considered essentially complete 

according to the TOCOR, the contractor shall copy the entire file geodatabase (or other format approved by 

. TOCOR) to the EPA and the state. 

Task 4 Deliverables (per project): 
4a. Workshop materials package development; 
4b . Facilitated onsite two-day workshop; 
4c. Archived workshop applications files; 
4d. Follow-up workshop summary; 
4e. Transfer of RPS file geodatabase and supporting metadata to EPA and state. 

TASK 5: Recovery Potential Tools, Data and Methods Improvements 

This Task is not project-specific, and covers contractor support for specific RPS improvements authorized by 

the TOCOR only through written Technical Direction. 

A variety of RPS tools and information resources have been developed over the years to assist state RPS users. 

Needs to revise and improve RPS tools may arise from time to time, but the specifics cannot be predicted in 

advance. Thus, this Task Order describes the main areas of potential improvements at a general level of detail 

with clarifying details to be provided through Technical Direction. Specific improvements in any of these 

areas shall be carried out by the contractor only if directed by the TOCOR through written Technical Direction 

that will clarify the details in one or more of the general topic areas discussed below: 

A. Website revisions 
The contractor shall support changes as required by the EPA TOCOR to correct or improve the website's 

functionality, if user feedback to EPA reveals any such needs. The RPS website contains a variety of technical 

tools and informational resources designed to help states assess and compare the restorability of their 

impaired waters. These resources include but are not limited to: screening methodology directions, recovery 

potential indicators lists, indicator reference sheets, a recovery literature database, results plotting tools, 

index calculation tools, screening project reports and papers, and links to related tools from other websites. If 

directed, the contractor shall develop replacements or additions to the website in formats that can be 

reviewed and approved by the EPA TOCOR and then transferred to the EPA web group with an EPA request for 

website modification. 

B. Tool enhancements 
Example tools include the RPS auto-scoring spreadsheet, the bubble-plotting script (see website), and ArcGIS 

processing methods or tools developed for measuring RPS indicators. If directed, the contractor shall improve 

the functionality of the recovery potential scoring spreadsheet, the results plotting program, or other existing 

or new RPS tools that will help RPS users calculate and display their own recovery potential screening results. 
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C. Information resources improvements 
Examples of RPS information resources include recovery potential indicators, indicator reference sheets, and 

the Restoration and Recovery Literature Database (see website). The contractor shall continue adding to the 

content of existing and/or new indicators and their related indicator reference sheets if directed. The 

enhancements may include adding more bulletized excerpts from technical publications, measurement 

technique options for each indicator, and specific URL hot links to commonly available data sources. The 

contractor shall also incrementally add to the Restoration and Recovery Literature Database, by adding papers 

used and referenced in the indicator reference sheets; additional papers may be provided by the EPA TOCOR 

or found by the contractor if requested by the TOCOR through technical direction to search the technical 

literature and other sources. The most recent version of the Database shall be updated prior to the end of the 

Task Order project period. 

D. Methodology improvements 

The contractor shall revise and improve specific components of the screening methodology if directed. 

Examples of methodological components that may be selected for improvement are: brief written directions 

for correlation analysis among the indicators; a brief written approach for weighting indicators; a brief written 

account of statistical applications that could be used with screening results; and, other small methodological 

components that can be improved. 

E. Data sources 
The GIS data often used in RPS projects are often available as national datasets from which the same RPS 

indicator may be calculated the same way in several individual state projects. It is generally cost-effective to 

track the availability of existing metrics already measured on a watershed basis, as well as to nationally 

measure an indicator that is highly likely to be used in multiple state projects. If directed, the contractor shall 

make national-scale indicator data sets available to EPA and to multiple RPS projects by one or more of the 

following: 
Summarize contact information and data access procedures for existing, publicly available datasets 

already measured on a commonly used geospatial unit (e.g., HUC8, HUC12, catchment); 

Obtain national-scale indicator datasets useful for RPS and measure indicator values on a commonly 
used geospatial unit; 
Document the processing method (e.g., create an ArcGIS model) tracing the steps for measuring the 

indicator value 
Combine multiple national datasets in order to measure a new indicator or index value on a commonly 

used geospatial unit. 

Task 5 Deliverables: 
Sa. RPS website improvements, if specified in written Technical Direction by EPA TOCOR 

Sb. RPS tool enhancements, if specified in written Technical Direction by EPA TOCOR 

Sc. RPS information resources improvements, if specified in written Technical Direction by EPA TOCOR 

Sd. RPS methodology improvements, if specified in written Technical Direction by EPA TOCOR 

Se. RPS nationally measured datasets and related measurement tools or methods, if specified in written 

Technical Direction by EPA TOCOR 
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C. SCHEDULE OF BENCHMARKS, DELIVERABLES & MILESTONES: 

TASK 

1 

1 

1 

1 

1 

2-4 

2-4 

2-4 

2 

2 

2 

2 

3 

3 

3 

3 

Base Period: 12 months 

BENCHMARK DELIVERABLE MILESTONES 

la. Written summary of QAPP update check. 

lb. QAPP update, if requested through Technical 

Direction. 

lc. Progress report pre-midyear 

ld. Progress report pre-end of year 

le. Monthly progress reports per contract 
uirement 

STATE 1 PROJECT 
(see detailed deliverables 2a thru 4e below; these 

are repeated for each state project allowing for 

different start times durin the Task 

STATE 2 PROJECT 
(see detailed deliverables 2a thru 4e below; these 
are repeated for each state project allowing for 
different start times durin the Task 

STATE 3 PROJECT 
(see detailed deliverables 2a thru 4e below; these 

are repeated for each state project allowing for 

different start times durin the Task 

2a. Kickoff meeting prep materials package 

2b. Facilitated onsite kickoff meeting 

2c. RPS applications list (format provided by 

TOCO 

3a. RPS indicators status spreadsheet 

3c. Assumptions and methods used in measuring 

RPS metr · 
3d. Initial RPS scoring demonstration for client 
state 

7 

SCHEDULE 

Within 30 days of TO Award 

10-15 business days after receipt 
of written technical direction 

NLT 60 days prior to midpoint of 
base r 
NLT 60 days prior to end of base 

r 

As specified in contract 

Day 0- Day 180 of Task year 

Day 90- Day 270 of Task year 

Day 180- Day 360 of Task year 

Within 5 days of beginning of each 
state 
Within 30 days of beginning of 
each state 
Within 10 days after kickoff 
meeti 

Within 10 days after kickoff 
meetin 
5 business days after receipt of 
written technical direction 
[incremental as neede 

Within 120 days of beginning of 
each state ect 

Within 120 days of beginning of 
each state ect 

Within 130 days of beginning of 
each state 

Within 140 



4 

4 

4 

4 

5 

5 

5 

5 

5 

TASK 

1 

1 

1 

1 

1 

2-4 

2-4 

2-4 

4b. Facilitated on site two-day workshop 

4c. Archived workshop applications files 

4d. Follow-up workshop summary 

4e. Transfer of RPS file geodatabase and 

metadata to EPA and state 

Sa. RPS website improvements, if specified in 

written Technical Direction EPA TOCOR 

Sb. RPS tool enhancements, if specified in written 

Technical Direction EPA TOCOR 

Sc. RPS information resources improvements, if 

ified in written Technical Direction b TOCOR 

Sd. RPS methodology improvements, if specified in 
written Technical Direction EPA TOCOR 

Se. RPS nationally measured datasets and related 
tools/methods, if specified in written Technical 

EPA TOCOR 

la. Written summary of QAPP update check. 

lb. QAPP update, if requested through Technical 

Direction. 

lc. Progress report pre-midyear 

ld. Progress report pre-end of year 

le. Monthly progress reports per contract 
uirement 

STATE 4 PROJECT 
(see detailed deliverables 2a thru 4e below; these 

are repeated for each state project allowing for 
different start times durin the Task 

STATE 5 PROJECT 
(see detailed deliverables 2a thru 4e below; these 
are repeated for each state project allowing for 

different start times durin the Task 

STATE 6 PROJECT 
ee detailed deliverables 2a thru 4e below; these 

8 

Within 160 days of beginning of 

each state ect 

Within 10 days after meeting [day 

17 
Within 10 days after meeting [day 

17 
Within 180 days of beginning of 

each state 

10-15 business days after receipt 

of written technical direction 

10-15 business days after receipt 

of written technical direction 

10-15 business days after receipt 

of written technical direction 

10-15 business days after receipt 
of written technical direction 

10-15 business days after receipt 
of written techn ical direction 

SCHEDULE 
Within 30 days of beginning of 
new 0 ion Period 

10-15 business days after receipt 

of written technical direction 

NLT 60 days prior to midpoint of 

As specified in contract 

Day 0- Day 180 of Task year 

Day 9Q- Day 270 of Task year 

Day 180- Day 360 of Task year 



2 

2 

2 

2 

3 

3 

3 

3 

4 

4 

4 

4 

4 

5 

5 

5 

5 

5 

are repeated for each state project allowing for 
different start times duri the Task 

2a. Kickoff meeting prep materials package 

2b. Facilitated onsite kickoff meeting 

2c. RPS applications list (format provided by 

TOCOR 

3a. RPS indicators status spreadsheet 

3c. Assumptions and methods used in measuring 

RPS metri · 

3d. Initial RPS scoring demonstration for client 
state 

4a. Workshop materials package development; 

4b. Facilitated onsite two-day workshop 

4c. Archived workshop applications files 

4d. Follow-up workshop summary 

4e. Transfer of RPS file geodatabase and 

metadata to EPA and state 

Sa. RPS website improvements, if specified in 

written. Technical Direction b EPA TOCOR 

Sb. RPS tool enhancements, if specified in written 

Technical Direction EPA TOCOR 

Sc. RPS information resources improvements, if 
cified in written Technical Direction b TOCOR 

Sd. RPS m ogy improvements, if specified in 
written Technical Direction EPA TOCOR 

Se. RPS nationally measured datasets and related 
tools/methods, if specified in written Technical 

EPA TOCOR 
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Within 5 days of beginning of new 
State ect 

Within 30 days of beginning of 
new State 

Within 10 days of kickoff meeting 

Within 10 days of kickoff meeting 

5 business days after receipt of 

written technical direction 
incremental! as needed 

Within 120 days of beginning of 

new State 

Within 120 days of beginning of 

new State 

Within 130 days of beginning of 

new State ect 

Within 140 days of beginning of 

new State 

Within 160 days of beginning of 
new 0 ion Period 

Within 10 days after meeting [day 

Within 10 days after meeting [day 

170 

Within 180 days of beginning of 

10-15 business days after receipt 
of written technical direction 

10-15 business days after receipt 

of written technical direction 

10-15 business days after receipt 
of written technical direction 

10-15 business days after receipt 
of written technical direction 

10-15 business days after receipt 

of written technical direction 



TASK 

1 

1 

1 

1 

1 

5 

5 

5 

5 

5 

TASK 

1 

1 

1 

1 

1 

2-4 

2-4 

BENCHMARK DELIVERABLE MILESTONES 

la. Written summary of QAPP update check. 

lb. QAPP update, if requested through Technical 
Direction. 

lc. Progress report pre-midyear 

ld. Progress report pre-end of year 

le. Monthly progress reports per contract 

Sa. RPS website improvements, if specified in 
written Technical Direction b EPA TOCOR 
Sb. RPS tool enhancements, if specified in written 

Technical Direction EPA TOCOR 

Sc. RPS information resources improvements, if 
ecified in written Technical Direction TOCOR 

Sd. RPS methodology improvements, if specified in 
written Technical Direction EPA TOCOR 

Se. RPS nationally measured datasets and related 
tools/methods, if specified in written Technical 

EPA TOCOR 

la. Written summary of QAPP update check. 

lb. QAPP update, if requested through Technical 
Direction. 

lc. Progress report pre-midyear 

ld. Progress report pre-end of year 

le. Monthly progress reports per contract 
uirement 

STATE 10 PROJECT 
(see detailed deliverables 2a thru 4e below; these 
are repeated for each state project allowing for 
different start times duri the Task 

STATE 11 PROJECT 
(see detailed deliverables 2a thru 4e below; these 
are repeated for each state project allowing for 
different start times duri the Task 

10 

-- - - - ----- ---·· . ··-········--···· ···------------ -- - - - -

SCHEDULE 
Within 30 days of beginning of 
new 0 tion Period 
10-15 business days after receipt 
of written technical direction 

NLT 60 days prior to midpoint of 

10-15 business days after receipt 
of written technical direction 
10-15 business days after receipt 
of written technical direction 

10-15 business days after receipt 
of written technical direction 
10-15 business days after receipt 
of written technical direction 

10-15 business days after receipt 
of written technical direction 

SCHEDULE 
Within 30 days of beginning of 
new on Period 
10-15 business days after receipt 
of written technical direction 

NLT 60 days prior to midpoint of 

As specified in contract 

Day 0- Day 180 of Task year 

Day 9Q- Day 270 of Task year 



2-4 

2 

2 

2 

2 

3 

3 

3 

3 

4 

4 

4 

4 

4 

5 

5 

5 

5 

5 

STATE 12 PROJECT 
(see detailed deliverables 2a thru 4e below; these 

are repeated for each state project allowing for 

different start times durin the Task 

2a. Kickoff meeting prep materials package 

2b. Facilitated onsite kickoff meeting 

2c. RPS applications list (format provided by 

TOCOR 

3a. RPS indicators status spreadsheet 

3c. Assumptions and methods used in measuring 
RPS metrics; 

3d. Initial RPS scoring demonstration for client 

state 

4a. Workshop materials package development; 

4b. Facilitated on site two-day workshop 

4c. Archived workshop applications files 

4d. Follow-up workshop summary 

4e. Transfer of RPS file geodatabase and 

metadata to EPA and state 

Sa. RPS website improvements, if specified in 

written Te nlcal Direction b EPA TOCOR 

Sb. RPS tool enhancements, if specified in written 
Technical Direction EPA TOCOR 

Sc. RPS information resources improvements, if 
ecified in written Technical Direction TOCOR 

Sd. RPS methodology improvements, if specified in 

written Technical Direction b EPA TOCOR 

Se. RPS nationally measured datasets and related 

tools/methods, if specified in written Technical 

Direction b EPA TOCOR 
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Day 180- Day 360 of Task year 

Within 5 days of beginning of new 
State ect 

Within 30 days of beginning of 

new State 

Within 10 days after kickoff 

meetin 

Within 10 days after kickoff 
meetin 

5 business days after receipt of 

written technical direction 

new State 

Within 120 days of beginning of 
new State ct 

Within 130 days of beginning of 

new State 

Within 140 days of beginning of 

new State 

Within 160 days of beginning of 

new State 

Within 10 days after meeting [day 

10-15 business days after receipt 
of written technical direction 

10-15 business days after receipt 
of written technical direction 

10-15 business days after receipt 

of written technical direction 

10-15 business days after receipt 
of written technical direction 

10-15 business days after receipt 

of written technical direction 



TASK 

1 

1 

1 

1 

1 

2-4 

2-4 

2-4 

2 

2 

2 

2 

3 

3 

3 

3 

4 

BENCHMARK 

la. Written summary of QAPP update check. 

lb. QAPP update, if requested through Technical 

Direction. 

lc. Progress report pre-midyear 

ld. Progress report pre-end of year 

le. Monthly progress reports per contract 

uirement 

STATE 13 PROJECT 

(see detailed deliverables 2a thru 4e below; these 

are repeated for each state project allowing for 

different start times during the Task 

STATE 14 PROJECT 

(see detailed deliverables 2a thru 4e below; these 

are repeated for each state project allowing for 

different start times duri the Task 

STATE 15 PROJECT 

(see detailed deliverables 2a thru 4e below; these 

are repeated for each state project allowing for 

different start times duri the Task 

2a. Kickoff meeting prep materials package 

2b. Facilitated on site kickoff meeting 

2c. RPS applications list (format provided by 

TOCOR) 

2d. RPS candidate metrics spreadsheet (format 

ed TOCOR) 

3a. RPS indicators status spreadsheet 

3c. Assumptions and methods used in measuring 

RPS metrics; 

3d. Initial RPS scoring demonstration for client 

state 

ment; 
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SCHEDULE 
Within 30 days of beginning of 
·new on Period 

10-15 business days after receipt 
of written technical direction 

NLT 60 days prior to midpoint of 

As specified in contract 

Day 0- Day 180 of Task year 

Day 90- Day 270 of Task year 

Day 180- Day 360 of Task year 

Within 5 days of beginning of new 

State ct 

Within 30 days of beginning of 

new State 

Within 10 days after kickoff 
meetin 

Within 10 days after kickoff 

5 business days after receipt of 

written technical direction 
[incremental as needed] 

Within 120 days of beginning of 
new State ect 

Within 120 days of beginning of 
new State ect 

Within 130 days of beginning of 

new State 



4 

4 

4 

4 

5 

5 

5 

5 

5 

4b. Facilitated onsite two-day workshop 

4c. Archived workshop applications files 

4d. Follow-up workshop summary 

4e. Transfer of RPS file geodatabase and 
metadata to EPA and state 

Sa. RPS website improvements, if specified in 
written Technical Direction b EPA TOCOR 

Sb. RPS tool enhancements, if specified in written 
Technical Direction EPA TOCOR 
Sc. RPS information resources improvements, if 

ecifi in written Technical Direction TOCOR 

Sd. RPS methodology improvements, if specified in 
written Technical Direction b EPA TOCOR 

Se. RPS nationally measured datasets and related 
tools/methods, if specified in written Technical 

EPATOCOR 

new State ect 
Within 160 days of beginning of 
new State ect 
Within 10 days after meeting [day 

10-15 business days after receipt 
of written technical direction 
10-15 business days after receipt 
of written technical direction 
10-15 business days after receipt 
of written technical direction 
10-15 business days after receipt 
of written technical direction 

10-15 business days after receipt 
of written technical direction 

When the Task Order reaches 30 calendar days prior to the end of the Period of Performance in a given 
period, the contractor shall make a determination that the deliverables, milestones, benchmarks, and any 

outstanding technical direction from the TOCOR, will be satisfactorily completed in the form requested in the 
PWS by the end of the Period of Performance and for the remaining funding that is available. 

If the contractor determines one or more of the above-referenced items will not be able to be completed in 

the requested form within the period of performance and with the available funding, the contractor shall 
notify the TOCOR and the CO immediately. Within 5 business days of said notification, the TOCOR in 

coordination with the CO will provide technical direction concerning use of the remaining funding to prepare 
and furnish to the TOCOR all interim draft deliverables, interim work products, and any working files in an 

electronic format which is supported by EPA, for eventual continuation of the project after the end date of the 
Task Order. 

D. REPORTING 

All documentation and reporting under this Task Order shall be in compliance with contract requirements. 

E. DELIVERABLES AND GENERAL PERFORMANCE: 

The contractor shall participate in meetings and conference calls arranged by the EPA Task Order Project 
Officer. The contractor shall, when requested by the TOCOR, provide supporting documentation when EPA is 

13 



reviewing draft deliverables to facilitate EPA review and approval of the Contractor's work. Documentation 
shall include the electronic files and detailed, written explanation of all steps and decisions. The Contractor 

shall comply with this request when it is received from the TOCOR regardless of whether such a request is 

described in the individual tasks of this PWS. The Contractor shall furnish this information in such manner that 
no proprietary software will be needed for EPA to read, interpret, replicate or model any work product of this 
agreement, unless otherwise noted in this PWS or by written permission of the EPA TOCOR. The objective is 

that anyone with the appropriate skill level can use the information produced under this Task Order to check 

or duplicate the Contractor's work·for replication and/or verification. With this understanding of how this 

Task Order's data will be used, any elements essential to successfully replicating analysis shall be provided to 
EPA in a commonly-used format. 

The Contractor shall provide both scientific/technical and editorial review as defined in section 2.6 of the 
Prime Contract Performance Work Statement on any Task Order draft product before submission to the EPA 
TOCOR for review. This process does not need to be performed by an independent peer reviewer. All 

editorial review comments shall be addressed before deliverables are furnished to the EPA TOCOR for review 

(in the case of draft deliverables) or acceptance (in the case of final deliverables); and any questions raised by 

scientific/ technical review shall be either addressed or discussed with the EPA TOCOR prior to the contractor 
furnishing draft deliverables. 

Upon receipt of written technical direction from the TOCOR, the contractor shall furnish: 

• All deliverables (draft and final) to EPA shall be furnished in an electronic version and in an electronic 

format that EPA can support (see TSAWP Contract PWS Section 4.0 Deliverables). 

• All final deliverables to EPA shall include one (1) electronic copy and a transmittal email that 

describes the attached deliverable and summarizes QA procedures applied in its development. All 
final deliverables shall be prepared according to EPA publication guidelines and shall be compliant with 

Section 508 of the Americans with Disabilities Act. All electronic and information technology (eit) and 
all EIT deliverables be Section 508 compliant in accordance with the policies referenced at 
http://www.epa.gov/accessibility/. The contractor shall include documentation which indicates that 

the contractor has tested the deliverable against applicable Section 508 Standards. 

All submittals to EPA shall be formatted as described below. 

Electronic submissions shall be made in the following manner: electronic Microsoft Word© for any written 

reports, summaries or analysis documents, Microsoft Excel© format for any and all spreadsheets, ESRI file 
Geodatabase (or other format approved by the EPA TOCOR) for geospatial datasets. Final electronic 

submissions shall be on Compact Disk (CD) or Digital Versatile Disc (DVD) if too large to email as attachments 
or deliver via FTP. Every electronic document and all of the sections, text, graphs, charts or figures shall be 
unlocked, open and editable so that EPA may make further changes. 

Appropriate electronic format that is supported by EPA and printing of all GIS data layers, maps, photos, bench 

sheets and other written material not easily printed or saved in the above formats shall be discussed and a 

format agreed upon with the EPA TOCOR prior to submittal by the contractor. 
F. ANTICIPATED TRAVEL 
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All travel under this Task Order shall be in compliance with contract requirements and only according to 

specific Technical Direction. (See contract clause H-17). Travel is presently anticipated to be necessary for 

two onsite events involving two contractors, in each state RPS project, unless otherwise directed by the 

TOCOR. 

G. CONTRACTOR IDENTIFICATION 

Contractor personnel shall always identify themselves as Contractor employees by name and organization and 

physically display that information through an identification badge. Contractor personnel are prohibited from 

acting as the Agency's official representative. 

The Contractor shall refer any questions relating to the interpretation of EPA policy, guidance, or regulation to 

the EPA Task Order Contracting Officer. 

H. Conference/Meeting Guidelines and Limitations: 

The EPA projects that none of the individual meetings identified in these tasks will exceed a total cost of 

$20,000. No conferences shall occur under this Task Order. The contractor shall immediately notify the EPA 

Contracting Officer, CL-COR and TOCOR of any anticipated individual event involving support for a meeting 

that may potentially incur $20,000 or more in cost during performance. After notifying EPA of the potential to 

reach this threshold, the Contractor shall not proceed with the task(s) until authorized to do so by the 

Contracting Officer. 

I. Quality Assurance Surveillance Plan: per contract requirements 

J. Attachments 

The currently active QAPP is the update of July 20, 2015: 

Filename 150720RPS QAPP _Op2update.pdf 
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